ENGINEERING/ARCHITECTURAL SERVICESAGREEMENT

THIS AGREEMENT is made in Johnson County, Kansas, by and between the City of

Overland Park, Kansas, hereinafter "City,” and _Affinis Corp. , hereinafter "Consulting

Engineer/Architect.” City intends to construct an improvement project (hereinafter called the
Project) in Overland Park, Kansas, described as follows:
2005 Residential Street Program, Part 1 including:
81% Street (Antioch to Mackey)
81% Street (Goodman to L owell)
81% Street (Robinson to Conser)
82" Street (Antioch to Woodwar d)
82" Street (Hemlock to Hardy)
Goodman (83" Street to 81 Street)
L owell (80™ Street to 79" Street)
Newton (Santa Fe Driveto 79" Street)
Robinson (80" Street to 79" Street)
Woodward (83" Street to 82™ Street)
Benson (79" Street to 77" Street)

City hereby contracts with Consulting Engineer/Architect for the furnishing of professiona
engineering/architectural services in connection with the Project, for the furnishing of such
engineering/architectural services more particularly described herein in consideration of these
premises and of the mutual covenants herein set forth. By executing this Agreement, the Consulting
Engineer/Architect representsto City that Consulting Engineer/Architect isprofessionally qualified
to do this Project and is licensed to practice engineering/architecture by al public entities having

jurisdiction over Consulting Engineer/Architect and the Project.

SECTION I - DEFINITIONS

As used in this Agreement, the following terms shall have the meanings ascribed herein
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unless otherwise stated or reasonably required by the Agreement, and other forms of any defined
words shall have ameaning paralel thereto.
"City" means the City of Overland Park, Kansas.

"Consulting Engineer/Architect" means the company or individual identified on pg. 1.

Consulting Engineer/Architect shall employ for the services rendered, engineers, architects,
landscape architects, and surveyors licensed by the Kansas State Board of Technical Professions.

"Construction Cost" means and includes the cost of the entire construction of the Project,

including all supervision, materials, supplies, labor, tools, equipment, transportation and/or other
facilities furnished, used or consumed, without deduction on account of penalties, liquidated
damages or other amounts withheld from payment to the contractor or contractors, but such cost shall
not include the Consulting Engineer/Architect's fee, or other payments to the Consulting
Engineer/Architect and shall not include cost of land or rights-of-way and easement acquisition.

"Contract Documents’ means those documents so identified in the Agreement for

Construction for this Project, including all Engineering/Architectura Documents. All termsdefined
in the General Conditions shall have the same meaning when used in this Agreement unless
otherwise specifically stated or in the case of a conflict in which case the definition used in this

Agreement shall prevail in the interpretation of this Agreement.

"Engineering/Architectural Documents' meansall documentsrequired or reasonably implied
by the nature of the Project, including, but not limited to, plans, specifications, drawings, tracings,

designs, calculations, sketches, models and reports.

"Engineering/Architectural Services' means the professional services, labor, materials,
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supplies, testing, surveying, title work, inspection, if applicable, and all other acts, duties, and
services required of Consulting Engineer/Architect under this Agreement together with such other
services as City may require pursuant to the terms of this Agreement.

"Project” is as above described.

"Project Manager" means the person employed by City and designated to act as the City's

representative for the Project.

"Right-of-Way" and "Easements’ means and includes street, highway, or road right-of-way

and any other land dedicated to or otherwise subject to public use.

"Subsurface Borings and Testing" means borings, probings and subsurface explorations,

laboratory tests and inspections of samples, materials and equipment; appropriate professional
interpretations of all the foregoing.

"Traffic Control Plan" means a specific plan that includes but is not limited to signing;

application and removal of pavement markings; construction sequencing and scheduling; methods
and devices for delineation and channelization; placement and maintenance of devices; traffic
regulation; and inspection.

SECTION Il - COMPENSATION

1. Total Fee: City agreesto pay Consulting Engineer/Architect an amount nottoexceed  Two

Hundred Seventy-eight Thousand, Eight Hundred and no/100 dollars  ($278,800.00 ),

including reimbursables. The fee is based on the performance of the scope of services
outlined in this Agreement, and shall be billed using hourly rates and equipment charges as

set forth in Exhibit B attached herewith, plusdirect expenses. Inaddition, acontingency fee
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of Twenty-five Thousand and no/100 dollars ($25,000.00) isincluded to cover itemsaslisted

in Section |1, paragraph 3. The total contract amount is Three Hundred Three Thousand,

Eight Hundred and no/100 dollars ($303,800.00).All work shall be completed on or before

the scheduled dates shown in Exhibit A . Payment to Consulting Engineer/Architect shall

not exceed the following percentages in each phase of the Project without prior written

consent of City:

Preliminary Design Phase $208,960.00
Final Design Phase $61,400.00
Construction Phase $8,440.00
Contingency $25,000.00
TOTAL $303,800.00

If the Consulting Engineer fails to meet the attached schedule for utility plan submission,
through no delay of others, then Consulting Engineer will reduce the lump sum fee for
Preliminary Design Phase by $10,000.00. If the Consulting Engineer fails to meet the
attached schedule for final plan submission, through no delay of others, then Consulting
Engineer will reduce the lump sum fee for Final Design Phase by $10,000.00.
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Reimbursable Expenses: The Consulting Engineer/Architect shall be reimbursed at the

actual cost; atotal amount of Three Thousand, Seventy and no/100 dollars ($3,070.00) for

the following expenses: (a) expense of transportation in connection with the Project; (b)

expenses in connection with authorized out-of-town travel; (c) long-distance

communications; (d) expenses of printing and reproductions; (€) postage and facsimile

transmissions; (f) expenses of renderingsand model srequested by City, and (g) other costsas

authorized by City.

Contingent Fee. A contingency amount of $25,000.00 isincluded in this agreement to cover

the following additional services that may be required but the scope of which cannot be

defined prior to design. These services include but are not necessarily limited to:

a Additional bid packages

b. Surveys to stake easement, rights-of-way or for the use of the utilities in defining
their relocation work.

C. Additional enhanced photographs for displays to be used at public meetings (6 are
included in the Scope of Basic Services).

d. Engineering studies to be done in conjunction with the neighborhood approach to
traffic management.

e Utility relocation plans for inclusion with construction plans.

f. Subsurface Utility Engineering (SUE). If agreed upon inwriting this servicewill be
provided by a mutually agreed upon sub-contractor.

0. Purchase of ownership and easement documents.
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h. Geotechnical investigation of project site.

I Reset property pins, intersection pins and/or block pinsto thelocation inwhich they
were found during the field survey.

J. Reproduction of plansfor distribution to theclient, consultant, utilities, contractorsor
residents.

K. Attend bi-weekly construction meetings at the request of the City.

Additional Services. Consulting Engineer/Architect shall provide, with City's concurrence,

services in addition to those listed in Section Il when such services are requested or
authorized in writing by City. Prior to commencing any additional services, Consulting
Engineer/Architect must submit a proposal outlining the additional servicesto be provided,
estimation of total hours, completion date, and a maximum fee based upon the hourly rate
schedule attached hereto as Exhibit B. Such services may include, but are not limited to,
making computations and determinations of special assessments, making special trips
requested by City other than those required by Section 111, preparing changesin plansordered
by City or made necessary by causes beyond the control of Consulting Engineer/Architect,
providing services necessitated in the event the Engineering/Architectural Servicesshall be
suspended or abandoned, if such suspension or abandonment is not the result of abreach of
this Agreement by the Consulting Engineer/Architect, and providing any other special
services not otherwise covered by this Agreement which may berequested by City. Payment
to Consulting Engineer/Architect, as compensation for these services, shall bein accordance

with the hourly rate schedule attached as Exhibit B. Reimbursable expenses incurred in
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conjunction with additional servicesshall be paid separately and those reimbursable expenses
shall be paid at actual cost. Records of reimbursable expenses and expenses pertaining to
additional services shall be made available to City, if so requested.

Specia Services: Consulting Engineer/Architect may be called onto serve asaconsultant or

witness in any litigation, arbitration, legal or administrative proceeding arising out of this
Project. Consulting Engineer/Architect shall not be paid extraby City if its appearanceisto
defend its professional Engineering/Architectural Services. Consulting Engineer/Architect
shall not be paid extraby City to appear at eminent domain or appraiser's hearings necessary
to acquire easements and right-of-way for the Project. If Consulting Engineer/Architect is
requested, in writing, by City, to appear as ageneral witness, it will be paid its hourly fee as
reflected on the hourly rate schedul e attached hereto as Exhibit B.

Billing: Consulting Engineer/Architect shall bill City monthly for al completed servicesand
reimbursable expenses. The bill submitted by Consulting Engineer/Architect shall itemize
the services and reimbursable expenses for which payment is requested. City agrees to pay
Consulting Engineer/Architect within thirty (30) days of approval by the Governing Body.

City's Right to Withhold Payment: In the event City becomes credibly informed that any

representations of Consulting Engineer/Architect provided initsmonthly billing, arewholly
or partially inaccurate, City may withhold payment of sums then or in the future otherwise
dueto Consulting Engineer/Architect until the inaccuracy and the cause thereof, is corrected
to City'sreasonabl e satisfaction. Inthe event City questionssome element of aninvoice, that

fact shall be made known to Consulting Engineer/Architect immediately. Consulting
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10.

Engineer/Architect will help effect resolution and transmit a revised invoice, if necessary.
Amounts not questioned by City shall be paid to Consulting Engineer/Architect in
accordance with the contract payment procedures.

Progress Reports: A progress report must be submitted with each monthly pay request

indicating the percentage of design tasks completed to date. Thisreport will serve as support
for payment to Consulting Engineer/Architect.

Change in Scope: For substantial modifications in authorized Project scope, and/or

substantial modifications of drawings and/or specifications previously accepted by City,
when requested by City and through no fault of Consulting Engineer/Architect, the
Consulting Engineer/Architect shall be compensated for time and expense required to
incorporate such modifications at Consulting Engineer/Architect's standard hourly rates per
Exhibit B; provided, however, that any increasein Contract Price or Contract Time must be
approved through awritten Change Order. Consulting Engineer/Architect shall correct or
revise any errorsor deficienciesinitsdesigns, drawings or specificationswithout additional
compensation when due to Consulting Engineer/Architect's negligence or other actionable
fault.

Change Orders: This Agreement may be amended to provide for additions, deletions and

revisions in the Engineering/Architectural Services or to modify the terms and conditions
thereof by either written amendment or by Change Order. The Contract Price and Contract
Time may only be changed by a written Change Order approved by City, unless it is the

result of an emergency situation in which case the Project Manager may give written
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approval to be followed by awritten and approved Change Order. If notice of any change
affecting the general scope of the Engineering/Architectural Services or provisions of this
Agreement, including but not limited to, Contract Price or Contract Time, isarequirement of
any insurance policy held by Consulting Engineer/Architect as a requirement of this
Agreement, the giving of such notice shall be the Consulting Engineer/Architect's

responsibility.

SECTION 111 - RESPONSIBILITIESOF CONSULTING ENGINEER/ARCHITECT

Consulting Engineer/Architect shall furnish and perform the various professional dutiesand
servicesin all phases of the Project to which this Agreement applies as herein provided and which
are required for the construction of the Project which services shall include:

A. PRELIMINARY DESIGN PHASE

1 Services. The services to be provided during this phase are set out in Exhibit A

attached hereto and incorporated by reference.

2. Preliminary Design Documents. Consulting Engineer/Architect shall furnish the City

six (6) copies of the above preliminary design documents, unless otherwise noted in
Exhibit A.

3. Preliminary Cost Estimate: Consulting Engineer/Architect shall furnish City an

estimate of probable Construction Cost based on the preliminary design. Consulting
Engineer/Architect's estimate of probable Construction Cost is to be made on the

basis of Consulting Engineer/Architect's experience and qualificationsand represent
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Consulting Engineer/Architect's best judgment as an experienced and qualified
design professional, familiar with the construction industry.

Budget: Consulting Engineer/Architect shall advise City if, in its opinion, the
amount budgeted for construction is not sufficient to adequately design and construct

the improvement as requested.

B. FINAL DESIGN PHASE

1.

Services. The services to be provided during this phase are set out in Exhibit A
attached hereto and incorporated by reference.

Final Design Documents: Consulting Engineer/Architect shall furnish City six (6)

copies, unless otherwise noted in Exhibit A, of theabovefina design plansand shall
also prepare the necessary plans and applications for permits for submission to and
approval of local, county, state and federal authorities having proper jurisdiction as

may be required for initiation, prosecution and construction of the Project.

Contract Documents: Consulting Engineer/Architect shall preparefor City, contract
agreement forms, final design plans, general conditions and supplementary
conditions, bid forms, invitations to bid and instructions to bidders and assist in the
preparation of other related documents, unless such documents are provided by City.

Final Cost Estimate: Consulting Engineer/Architect shall furnish City an estimate of

probable Construction Cost based onfinal design. Thisestimateiscommonly known
asthe "Engineer/Architect's Estimate" and will be used asthe basisfor construction

contract award.
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5.

Budget: Consulting Engineer/Architect shall advise City if, initsopinion, theamount
budgeted for the Project is not sufficient to cover all Project costs, including but not
limited to, construction, right-of-way and easement acquisition, inspection and

testing.

C. BIDDING PHASE

1.

Services. The services to be provided during this phase are set out in Exhibit A
attached hereto and incorporated by reference.

Bids Exceeding Cost Estimate: If al bids exceed Consulting Engineer/Architect's

Final Cost Estimate, Consulting Engineer/Architect, at the request of City and for no
additional cost, will prepare areport for City identifying why all the bids exceed the
estimate. The City has four (4) options if al bids exceed Consulting
Engineer/Architect's estimate. The City may: (1) give written approval of an
increase in the project cost up to a maximum of 7% of the authorized total; (2)
authorize rebidding of the project; (3) terminate the project and this Agreement; or
(4) cooperateinrevising the Project scope or specifications, or both, asnecessary to
reduce the construction cost. In the case of (4), Consulting Engineer/Architect,
without additional chargeto City, shall consult with City and shall reviseand modify
the drawings and specifications as necessary to achieve compliance with the

Consulting Engineer/Architect's estimate.

D. CONSTRUCTION PHASE

1.

In-house Administration and Inspection: It is understood that City will providein-
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house administration and inspection of the construction Agreement; however,
Consulting Engineer/Architect shall consult with and advise City, when requested.
Services. The services provided during this phase are set out in Exhibit A attached
hereto and incorporated herein.

Additional Drawings: If during construction, situations arise which require

additional drawingsor details, Consulting Engineer/Architect agreesto provide such
additional drawings or details at no cost to City when the additional drawings or
detailsarerequired to correct Consulting Engineer/Architect'serrors or omissionsor
clarify Consulting Engineer/Architect'sintent in the original design and preparation
of construction drawings. If such situations occur through no fault of Consulting
Engineer/Architect, or are beyond his’her control, both parties agree to negotiate an
equitable payment to Consulting Engineer/Architect for his’her services rendered,
which shall be accomplished through a Change Order.

Staking:  Unless otherwise provided, staking shall be included in the bid
specifications to be performed by the construction contractor.

Notice of Defects: If, based on Consulting Engineer/Architect'sinvolvement during

the construction phase, Consulting Engineer/Architect observes or otherwise
becomes aware of any defect in thework, he shall give prompt written noticeto City
of such defects and their approximate |ocation on the Project. However, Consulting
Engineer/Architect shall not have control over or charge of and shall not be

responsiblefor construction means, methods, techni ques, sequences or procedures, or
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for safety precautions, inspections and programs in connection with the work, since
these are solely the Contractor's responsibility under the contract for construction.
Consulting Engineer/Architect shall not beresponsiblefor the Contractor's schedules
or failure to carry out the work in accordance with the Contract Documents.
Consulting Engineer/Architect shall not have control over or charge of acts or
omissions of the Contractor, Contractor's subcontractors, or their agents or
employees.

Shop Drawings. Consulting Engineer/Architect shall review and take appropriate

action on Contractor's shop drawings and samples, and the results of tests and
inspections and other data which each contractor is required to submit for the
purposes of checking for compliance with the design concept and conformance with
the requirements of the Contract Documents. Such review shall not extend to means,
methods, sequences, techniques or procedures of construction, or to safety
precautions and programs incident thereto, unless an obvious deficiency exists
wherein Consulting Engineer/Architect will advise City of such defect or deficiency
so the same can be prevented.

As Constructed Plans: The Consulting Engineer/Architect shall prepare final plan

drawings which reflect change orders, minor design changes and which include
changes made in the field and which are marked on the construction plan set.
Because some of the data contained on the " As Constructed Plans' may be based on

unverified information provided by others, the Consulting Engineer/Architect does
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E.

not warrant the accuracy of information provided by others.

GENERAL DUTIES AND RESPONSIBILITIES

1.

Responsibilities under the General Conditions of the Contract for Construction: In

addition to theresponsibilities herein set forth, Consulting Engineer/Architect agreesto
be responsible for those matters identified in the General Conditions as being
responsibilities of the Consulting Engineer/Architect. Consulting Engineer/Architect
specifically acknowledges receipt of acopy of the General Conditions and acceptance
of the responsibilities as set forth therein.

Personnel: Consulting Engineer/Architect shall assign only qualified personnel to
perform any service concerning the Project. At the time of execution of this
Agreement, the parties anticipate that the following individual will perform as the

principal on this Project: _ John B. Thomas, P.E. . Asprincipa on this Project,

this person shall be the primary contact with the City's Project Manager and shall
have authority to bind Consulting Engineer/Architect. So long as the individual
named above remains actively employed or retained by Consulting
Engineer/Architect, he/she shall perform the function of principal on this Project.

Subsurface Borings & Material Testing: If tests, additional to those provided for in

Exhibit A, are required for design, Consulting Engineer/Architect shall prepare
specifications for the taking of the additional borings. Such subsurface borings and
testing, as defined herein, shall be provided by Consulting Engineer/Architect or its

subcontractors and compensated as an Additional Service.
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Service By and Payment to Others: Any work authorized in writing by City and

performed by anyone other than Consulting Engineer/Architect or its subcontractors
in connection with the proposed Project shall be contracted for and paid for by City
directly to the third party or parties. In addition to payments for professiona
services, thismay also include necessary permits, licenses, ownership certifications,
materialstesting, advertising costs, and other special tests or other work required or
requested by City or Consulting Engineer/Architect which is not defined within the
scope of services of Consulting Engineer/Architect. Feesfor such extrawork shall
be subject to negotiation between City and the third party. Fees shall be approved
prior to the execution of any extrawork. Although Consulting Engineer/Architect
may assist City in procuring such services of third parties, Consulting
Engineer/Architect shall in noway beliableto either City or such third partiesin any
manner whatsoever for such services or for payment thereof.

Subcontracting of Service: Consulting Engineer/Architect shall not subcontract or

assign any of the Engineering/Architectural Services to be performed under this
Agreement without first obtaining the written approval of City regarding the
Engineering/Architectural Services to be subcontracted or assigned and the
consulting firm or person proposed to accomplish the subcontracted/assigned portion
of the Project. Unless otherwise stated in the written consent to an assignment, no
assignment will release or discharge the assignor from any obligation under this

Agreement. Any person or firm proposed for subcontracting
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Engineering/Architectural Servicesunder this Agreement shall maintain throughout
the duration of the Agreement, insurance asprovidedin Section V. D. (8) herein, and
shall additionally maintain Professional Liability insurancein aminimum amount of
$1,000,000 and provide the City with certification thereof.

Endorsement: Consulting Engineer/Architect shall sign and seal al fina plans,
specifications, estimates and engineering data furnished by him/her. Any review or
approval by City of any documents prepared by the Consulting Engineer/Architect,
including but not limited to the plans and specifications, shall be solely for the
purpose of determining whether such documents are consistent with City's
construction program and intent and shall not be construed as approval of same by
City. Noreview of such documents shall relieve Consulting Engineer/Architect of its
responsibility for the accuracy, adequacy, fitness, suitability and coordination of its

work product.

Inspection of Documents. Consulting Engineer/Architect shall maintain al project
recordsfor inspection by City during the contract period and for three (3) yearsfrom

the date of final payment.

SECTION IV -CITY OF OVERLAND PARK'SRESPONSIBILITIES

1.

Communication: City shall provide to Consulting Engineer/Architect information and

criteria regarding City's requirements for the Project; examine and timely respond to
Consulting Engineer/Architect's submissions, and give written notice to Consulting

Engineer/Architect, who shall respond promptly, whenever City observes or otherwise
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becomes aware of any defect in the Engineering/Architectural Services.

2. Access: City will provide access for Consulting Engineer/Architect to enter public and
private property.
3 Duties: City shall furnish and perform the various duties and servicesin al phases of the

Project which are outlined and designated in Exhibit A as City's responsibility.

4, Program and Budget: City shall provide full information, including a program which shall

set forth City's objectives, schedule, constraints, budget with reasonable contingencies, and
other necessary design criteria.

5. Legal, Insurance, Audit: City shall furnish al legal, accounting and insurance counseling

services as may be necessary at any time for the Project. City shall furnish al bond forms
required for the Project.

6. Project Representative: City shall designate a Project Manager to represent City in

coordinating this Project with Consulting Engineer/Architect, with authority to transmit

instructions and define policies and decisions of City.

SECTION V - GENERAL PROVISIONS

A. TERMINATION
1 Notice: City reservestheright to terminate this Agreement for either causeor for its
convenience and without cause or default on the part of Consulting
Engineer/Architect, by providing ten (10) days written notice of such termination to

Consulting Engineer/Architect. Upon receipt of such notice from City, Consulting
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Engineer/Architect shall, at City's option as contained in the notice: (1) immediately
cease al Engineering/Architectural Services; or (2) meet with City and, subject to
City'sapproval, determinewhat Engineering/Architectural Servicesshall berequired
of Consulting Engineer/Architect in order to bring the Project to a reasonable
termination in accordance with the request of City. Consulting Engineer/Architect
shall also provide to City copies of al drawings and documents completed or
partially completed at the date of termination.

If City defaults on its obligation under this Agreement, Consulting
Engineer/Architect isentitled to terminate this Agreement by providing ten (10) days
written notice.

Termination for Cause: If this Agreement is terminated for cause, after notice to

Consulting Engineer/Architect, City may take over the Engineering/Architectural
Services and prosecute same to compl etion, by contract or otherwise, for the amount
and at the expense of the Consulting Engineer/Architect, and the Consulting
Engineer/Architect shall beliableto the City for any and all excess cost sustained by
the City by reason of such prosecution and completion. When Consulting
Engineer/Architect's services have been so terminated, such termination shall not
affect any rights or remedies of the City against Consulting Engineer/Architect then
existing or which may later accrue. Similarly, any retention or payment of monies
due Consulting Engineer/Architect shall not rel ease Consulting Engineer/Architect

from liability.
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Compensation for Convenience Termination: If City shall terminate for its

convenience as herein provided, City shal compensate Consulting
Engineer/Architect for al Engineering/Architectura Servicescompleted to dateof its
receipt of the termination notice and any additional Engineering/Architectural
Services requested by City to bring the Project to reasonable termination.
Compensation shall not include anticipatory profit or consequential damages, neither
of which will be allowed.

Compensation for Cause Termination: If City shall terminatefor cause or default on

the part of Consulting Engineer/Architect, City shall compensate Consulting
Engineer/Architect for the reasonable cost of Engineering/Architectural Services
completed to date of its receipt of the termination notice. Compensation shall not
include anticipatory profit or consequential damages, neither of which will be
adlowed. City also retains al its rights and remedies against Consulting
Engineer/Architect including but not limited to itsrightsto suefor damages, interest
and attorney fees.

Incomplete Documents: Neither Consulting Engineer/Architect nor its

subcontractors shall be responsible for errors or omissions in documents which are
incomplete as a result of an early termination under this Section; Consulting
Engineer/Architect having been deprived of the opportunity to complete such

documents and certify them as ready for construction.
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B. DISPUTE RESOLUTION

City and Consulting Engineer/Architect agree that disputesrelativeto the project should first
be addressed by negotiations between the parties. If direct negotiations fail to resolve the dispute,
the party initiating the claim that is the basis for the dispute shall be free to take such steps as it
deems necessary to protect itsinterests; provided, however, that notwithstanding any such dispute,
Consulting Engineer/Architect shall proceed with the Engineering/Architectural Servicesasper this
Agreement as if no dispute existed, and the City shall continue to make payment for Consulting
Engineer's/Architect's completed Services; and provided further that no disputewill be submitted to
arbitration without both parties’ express written consent.
C. OWNERSHIP OF ENGINEERING/ARCHITECTURAL DOCUMENTS

All engineering/architectural documents prepared in connection with this Project shall bethe
property of the Consulting Engineer/Architect, whether the Project for which they are made is
executed or not, however, the Consulting Engineer/Architect will provide City a copy of al fina
documents, including but not limited to prints and reproductions. Reports, plans, specificationsand
related documents are Consulting Engineer/Architect's copyrighted instruments, and Consulting
Engineer/Architect at his/her option may so identify them by appropriate markings. Provided that
Consulting Engineer/Architect ispaid in full for its services, then City may subsequently reusethese
fina documents without any additional compensation or agreement of Consulting
Engineer/Architect, however, such reuse without written verification or adaptation by Consulting
Engineer/Architect for the specific purpose intended by City shall be at City's sole risk and without

liability or legal exposure to Consulting Engineer/Architect whatsoever. City does not take any
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responsibility for the reuse of documents by others.

D.

INSURANCE

1.

GENERAL

The Consulting Engineer/Architect shall maintain, throughout the duration of this
Contract, insurance (on an occurrence basi s unless otherwise agreed to) of suchtypes
andin at least such amountsasrequired herein. Professional Liability may bewritten
ona'"clamsmade" basis. Consulting Engineer/Architect shall provide certificates of
insurance and renewal sthereof on forms provided by the City or on formsacceptable
tothe City. The City shall be notified by receipt of written notice from theinsurer or
the Consulting Engineer/Architect at least thirty (30) days prior to material
modification or cancellation of any policy listed on the Certificate.

NOTICE OF CLAIM REDUCTION OF POLICY LIMITS

The Consulting Engineer/Architect, upon receipt of notice of any claimin connection
with the Contract, shall promptly notify the City, providing full details thereof,

including an estimate of the amount of loss or liability.

The Consulting Engineer/Architect shall promptly notify the City of any reductionin
limits of protection afforded under any policy listed in the Certificate (or otherwise
required by the Contract Documents) in excess of $10,000.00, whether or not such

impairment came about as a result of this Agreement.
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In the event the City shall determine that the Consulting Engineer/Architect's
aggregate limits of protection shall have been impaired or reduced to such extent that
the City shall determine such limits inadequate for the balance of the project, the
Consulting Engineer/Architect shall, upon notice from the City, promptly reinstate
theoriginal limitsof liability required hereunder and shall furnish evidencethereof to

the City.

COMMERCIAL GENERAL LIABILITY

Limits -
Genera Aggregate: $ 500,000
Products / Completed Operations: $ 500,000
Personal & Advertising Injury: $ 500,000
Each Occurrence: $ 500,000

Policy MUST include the following conditions:

a) Explosion, Collapse & Underground

b) Independent Contractors

(o)) Pollution Liability (Applicable only to contractsinvolving pollutants
such as asbestos & |ead abatement, sludge or other waste abatement,
etc.)

Name City of Overland Park as" Additional Insured"

AUTOMOBILE LIABILITY

Policy shall protect the Consulting Engineer/Architect against claims for bodily
injury and/or property damage arising out of the ownership or use of any owned,
hired and/or non-owned vehicle and must include the protection for either:

Any Auto

or
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All Owned Autos,
Hired Autos; and
Non-Owned Autos
Limits -
Each Accident, Combined Single Limits, Bodily Injury and Property
Damage:

Same as General Liability

Policy MUST include the following condition:

Name City of Overland Park as" Additional Insured"

WORKERS COMPENSATION

This insurance shall protect the Consulting Engineer/Architect against al claims under
applicable state workers compensation laws. The Consulting Engineer/Architect shall also
be protected against claims for injury, disease or death of employees for which, for any
reason, may not fall within the provisions of workers' compensation law. The policy limits

shall not be less than the following:
Workers Compensation: Statutory

Employers Liability -

Bodily Injury by Accident: $ 100,000 Each Accident
Bodily Injury by Disease: $ 500,000 Policy Limit
Bodily Injury by Disease: $ 100,000 Each Employee

PROFESSIONAL LIABILITY

The Consulting Engineer/Architect shall maintain throughout the duration of this Contract,

Professional Liability Insurance in an amount not less than One Million Dollars
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10.

($1,000,000.00).

INDUSTRY RATINGS

The City will only accept coverage from an insurance carrier who offers proof that it:
a) Islicensed to do businessin the State of Kansas,
b) Carries aBest's policyholder rating of B+ or better; and
c) Carriesat least aClass X financia rating.
OR

Is a company mutually agreed upon by the City and Consulting Engineer/Architect.

SUBCONTRACTORS INSURANCE

If apart of the Agreement is to be sublet, the Consulting Engineer/Architect shall either:
a) Cover all subcontractors in its insurance policies, or
b) Require each subcontractor not so covered to secure insurance which will
protect subcontractor against all applicable hazards or risks of lossasand in
the minimum amounts designated.
Whichever option is chosen, Consulting Engineer/Architect shall indemnify and hold

harmless the City as to any and all damages, claims or losses, including attorney's fees,

arising out of the acts or omissions of its subcontractors.

RAILROAD PROTECTIVE LIABILITY

(Additional requirement applicable when working on railroad property.)

Named Insured: Applicable Railroad
Limits- Bodily Injury & Property Damage: Per Railroad Requirements

AIRCRAFT LIABILITY
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(Additional requirement applicable for aerial photograph or contract involving any use of
aircraft.)

Limits- Single Limit Bodily Injury; Including Passengers, and Property
Damage:

$ 1,000,000 Each Occurrence
Coverage must include all Owned, Hired and Non-Owned Aircraft.
Policy MUST include the following condition:

Name City of Overland Park as" Additional Insured" on the hired and non-owned
Aircraft Liability.

INDEMNITY
1 Definition: For purposes of indemnification requirements, theterm "Loss' shall have
the meaning set forth as follows:

"Loss' means any and al loss, damage, liability or expense, of any nature
whatsoever, whether incurred as a judgment, settlement, penalty, fine or otherwise
(including attorney's fees and the cost of defense), in connection with any action,
proceeding, demand or claim for injury, including death, to any person or persons or
damages to or loss of, or loss of the use of, property of any person, firm or
corporation, including the parties hereto, which arise out of or are connected with, or
are claimed to arise out of or be connected with, the performance of this Agreement
whether arising before or after the completion of the Engineering/Architectural
Services required hereunder.

2. Indemnity: For purposes of this Agreement, Consulting Engineer/Architect hereby
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agrees to indemnify, defend and hold harmless the City, its employees and agents
from any and all Loss where Loss is caused or incurred or alleged to be caused or
incurred in whole or in part as aresult of the negligence or other actionable fault of
the Consulting Engineer/Architect, its affiliates, subsidiaries, employees, agentsand
subcontractors/assignees and their respective servants, agents and employees.

It isagreed as a specific element of consideration of this Agreement that this
indemnity shall apply notwithstanding the joint, concurring or contributory or
comparative fault or negligence of the City or any third party and, further
notwithstanding any theory of law including, but not limited to, acharacterization of
the City'sor any third party'sjoint, concurring or contributory or comparativefault or
negligence as either passive or active in nature; provided, however, that the
Consulting Engineer/Architect's obligation hereunder shall not include amounts
attributable to the fault or negligence of the City or any third party for whom the
Consulting Engineer/Architect is not responsible.

Inthe case of any claimsagainst the City, itsemployees or agentsindemnified
under this Agreement, by an employee of the Consulting Engineer/Architect, its
affiliates, subsidiaries, or subcontractor/assignees, the indemnification obligation
contained in this Agreement shall not be limited by any limitation on amount or type
of damages, compensation or benefits payable by or for the Consulting
Engineer/Architect, its affiliates, subsidiaries, or subcontractor/assignees, under

workers' compensation acts, disability benefit acts, or other employee benefit acts.
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F. AFFIRMATIVE ACTION/OTHER LAWS

1 During the performance of this Agreement, the Consulting Engineer/Architect agrees
that:
a Consulting Engineer/Architect shall observethe provisionsof the Kansas Act

Against Discrimination (K.S.A. 44-1001 et seq.) and shall not discriminate
against any person in the performance of work under the present contract
because of race, religion, color, sex, disability, national origin, ancestry or
age;

in al solicitations or advertisements for employees, the Consulting
Engineer/Architect shall includethe phrase, "equal opportunity employer," or
asimilar phrase to be approved by the commission;

if the Consulting Engineer/Architect fails to comply with the manner in
which the Consulting Engineer/Architect reports to the commission in
accordance with the provisions of K.S.A. 44-1031 and amendments thereto,
the Consulting Engineer/Architect shall be deemed to have breached the
present contract and it may be canceled, terminated or suspended, in wholeor
in part, by the contracting agency;

if the Consulting Engineer/Architect is found guilty of a violation of the
Kansas Act Against Discrimination under a decision or order of the
commission which has become final, the Consulting Engineer/Architect shall

be deemed to have breached the present contract and it may be canceled,

27 Rev. 2/00



terminated or suspended, in whole or in part, by the contracting agency; and
e the Consulting Engineer/Architect shall includethe provisions of subsections
(@) through (d) in every subcontract or purchase order so that such provisions
will be binding upon such subcontractor or vendor.
The provisions of this section shall not apply to a contract entered into by a

Consulting Engineer/Architect:

. who employs fewer than four employees during the term of such contract; or
. whose contracts with the City cumulatively total $5,000 or less during the fiscal
year of the City.

2. The Consulting Engineer/Architect further agrees that the Consulting

Engineer/Architect shall abide by the Kansas Age Discrimination In Employment Act
(K.S.AA. 44-1111 et seq.) and the applicable provision of the Americans With
Disabilities Act (42 U.S.C. 1201 et seq.) aswell asall other federal, state and local
laws, ordinances and regulations applicable to this project and to furnish any
certification required by any federal, state or local governmental agency in
connection therewith.

G. ENTIRE AGREEMENT

This Agreement constitutes the entire agreement between the parties and supersedes al prior

agreements, whether oral or written, covering the same subject matter. This Agreement may not be

modified or amended except in writing mutually agreed to and accepted by both parties to this

Agreement.

H. APPLICABLE LAW

28 Rev. 2/00



This Agreement isentered into under and pursuant to, and isto be construed and enforceable

in accordance with, the laws of the State of Kansas.

l. ASSIGNMENT OF AGREEMENT

This Agreement shall not be assigned or transferred by Consulting Engineer/Architect

without the written consent of the City.

J. NO THIRD PARTY BENEFICIARIES

Nothing contained herein shall create acontractual relationship with, or any rightsinfavor of,

any third party.

K. INDEPENDENT CONTRACTOR

The Consulting Engineer/Architect isan independent contractor and as such isnot an agent or

employee of the City.

L. WORK PRODUCT FORMAT

1.

Project Drawings. Project drawings which are developed by Consulting

Engineer/Architect through the use of a Computer Aided Drafting (CAD) System
shall be made available to City by providing a floppy disk. However, due to the
potential that theinformation set forth on the el ectronic media (disk) can be modified
by City, or City consultants, unintentionally or otherwise, Consulting
Engineer/Architect shall removeall indices of itsownership, professiona corporation
name, seal, and/or involvement from each electronic display. For documentation
purposes, two sets of an original electronic media (disk) and two (11" x 17" sizeor

larger) duplicate hard copy setswill be prepared. One set will be given to City and
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one set will be retained by Consulting Engineer/Architect. If City provides such
electronic media (disk) to others for any purpose, City shall require the electronic
media (disk) to bereturned to City upon completion of such use. City recognizesthat
use of such electronic media(disk) will beat City's solerisk and without any liability

risk or legal exposure by Consulting Engineer/Architect.

Project Documentation: All documentation provided the City other than project
drawings shall be furnished on amicrocomputer diskette, 3.5 inch, 1.44mb, in either
Microsoft Word file format or ASCII file format.

"Record" Drawings: Following construction, City will provide copiesof changesand

aterationsmadein thefield during construction to Consulting Engineer/Architect to
provide "record” drawings, unless Consulting Engineer/Architect has provided a
floppy disk to City on which City can make changes. Consulting Engineer/Architect
has the right to rely on the information provided by the City in preparing such

documents, and shall have no independent duty to verify its accuracy.

FEDERAL LOBBYING ACTIVITIES

(Only appliesto projectsreceiving federal fundsvia the City)

31 USCA Section 1352 requires all subgrantees, contractors, subcontractorsand consultants

who receive federal fundsviaCity to certify that they will not use federal fundsto pay any person for

influencing or attempting to influence afederal agency or Congressin connection with the award of

any federa contract, grant, loan or cooperative agreements. In addition, contract applicants,

reci pients and subreci pients must file aform disclosing any expendituresthey makefor lobbying out

30 Rev. 2/00



of non-federal funds during the contract period.

Necessary forms are available from the City's Project Manager and should bereturned to City
with other final contract documents. It is the responsibility of Consulting Engineer/Architect to
obtain executed forms from any of its subcontractors who fall within the provision of the Code and
to provide City with the same.

N. COVENANT AGAINST CONTINGENT FEES

Consulting Engineer/Architect warrants that he/she has not employed or retained any
company or person, other than abonafide employee working for Consulting Engineer/Architect, to
solicit or secure this Agreement, and that he/she has not paid or agreed to pay any company or
person, other than a bona fide employee, any fee, commission, percentage, brokerage fee, gifts, or
any other consideration contingent upon or resulting from the award or making of this Agreement.
For breach or violation of thiswarranty, City may terminate this Agreement without liability or may,
in its discretion, deduct from the Contract Price or otherwise recover the full amount of such fee,
commission, percentage, brokerage fee, gift or contingent fee.

0. COMPLIANCE WITH LAWS

Consulting Engineer/Architect shall abide by all applicable federa, state and local laws,
ordinances and regulations applicable to the Engineering/Architectural Servicesor the Project at the
time Services are rendered. Consulting Engineer/Architect shall secure all occupational and
professional licenses and permits from public and private sources necessary for the fulfillment of
his/her obligations under this Agreement.

P. TITLES, SUBHEADSAND CAPITALIZATION
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Title and subheadings as used herein are provided only as a matter of convenience and shall
have no legal bearing on the interpretation of any provision of this Agreement. Some terms are
capitalized throughout this Agreement but the use of or failure to use capitals shall have no lega
bearing on the interpretation of such terms.

Q. SEVERABILITY CLAUSE

Should any provision of this Agreement be determined to be void, invalid, unenforceable or
illegal for whatever reason, such provision(s) shall be null and void; provided, however, that the
remaining provisions of this Agreement shall be unaffected thereby and shall continue to be valid
and enforceable.

R. EXECUTION OF CONTRACT
The parties hereto have caused this Agreement to be executed intriplicatethis_ day of

20

CITY OF OVERLAND PARK, KANSAS

By:
ATTEST: Ed Eilert, Mayor
Marian Cook, City Clerk
APPROVED AS TO FORM:
Jane Neff-Brain
Senior Assistant City Attorney
Affinis Corp.
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By:

John B. Thomas, P.E.
Vice President
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Exhibit “ A”
Engineer’s Scope of Services
The project includes design and plans of residential streets, 24 to 26 feet back to back of

curbs (unless alternate width is approved by City), with sidewalk on one side of the streets,
storm sewer system, and street lighting to provide a complete project for each street.

Project design and management shall follow the applicable portions of the City of Overland
Park’s “Project Procedure Manual.” The Consulting Engineer shall furnish and perform the
various professional duties and services required for the construction of the Project, which
services shal include:

A. PRELIMINARY DESIGN PHASE

This phase includes preliminary investigations, studies, surveys, evaluation of the existing
topography, land ownership, utilities, existing facilities, and design work to bring the plans to
the level of detail necessary to determine required right-of-way and easement takings. The
Consultant shall attend conferences with the City and/or the City Engineer in connection with
such preliminary work including, but not limited to, a pre-design conference with the City
Engineer, City Traffic Engineer and Neighborhood Conservation District representatives. A
pre-design utility meeting shall also be coordinated and attended by the Consultant. This
meeting will be the first of four utility meetings to be attended by the Consultant.

The Consultant shall coordinate studies of traffic management techniques to be used on a
neighborhood approach. Because the extent of needed studies and options of traffic
management techniques are not known prior to the start of the project these services shall
NOT be apart of the Basic Scope of Services and shall be compensated as Extra Work as
stipulated in Section Il of this agreement.

A Field Check shall be performed on each street with representatives of the Consulting
Engineer and the City’s project team at the project sites with appropriately detailed plans.
Field check plans shall include the following:

» Cover Sheet

* Typica Sections

» Plan/Profile sheets with completed storm sewer system design

» Storm sewer profiles

» Driveprofiles

» Cross sections

» Street lighting plans with voltage drop cal culations

The City will make available or cause to be made available required ownership records and
certifications as may be needed for temporary and permanent easement acquisition. The
Consulting Engineer will be required to write the descriptions for the acquisition of all
required temporary easements and permanent rights of way required for the construction of



the project. Such written descriptions shall be placed on City standard forms and shall
include atract map for each property for which atemporary or permanent easement is
required. All legal descriptions and title information are to be provided on City standard
forms and on CD in pdf format.

The Consulting Engineer shall stake or identify in the field the location of rights-of-way or
easements prior to construction if requested by the City or appraisers. Consulting Engineer
shall meet with appraisers and City representatives when any right-of-way is to be obtained
by condemnation and shall appear at all eminent domain hearings if requested by the City.
Easement staking, including temporary easements, permanent rights-of-way, and staking of
structures or other items for utilities and eminent domain services are NOT considered part of
the Basic Scope of Services and shall be compensated as Extra Work as stipulated in Section
Il of this agreement.

The Consultant shall lead a Citizen Involvement Program to explain the project to residents
of the project area and to receive public input. The Citizen Involvement program shall
include the following scheduled meetings.

Pre-design Meeting: This meeting will introduce the Consultant to the residents,
explain the goals and objectives of the projects, review the planned schedule for
design, construction and subsequent opportunities that the residents will have to give
their input on the projects. The Consultant shall prepare, for distribution with the
notification letter, a Frequently Asked Questions sheet that will answer common
guestions posed by the residents. This FAQ sheet will also encourage the residents to
think about the impact of the project on their property by listing questions they should
think about prior to attending the meeting. The Consultant will prepare and utilize a
power point slide show to help educate the residents on the construction process at
this and other meetings as may be deemed appropriate to use it.

Concept Meeting: This meeting will be conducted when the plans are approximately
50% complete. At this meeting proposed curb lines, sidewalk locations, profiles,
street light locations and cross sections will be depicted for review by the residents.
Storm sewer system design is typcialy NOT shown at the concept meeting.
Opportunity to ask questions and provide input will be given.

Right-of-Way Meeting(s): This meeting will be held after field check and when
right-of-way and easement requirements are known. At this meeting the project will
be explained and the construction schedule reviewed. Written legal documents will
be available for the residents to sign to convey needed rights-of-way and construction
easements. This meeting will be held in a neighborhood “walk-through” format,
meeting on site in the neighborhood with the residents where project issues can be
observed first-hand. More than one meeting may be necessary with this format to
adequately view each street.




Pre-Construction Meeting: This meeting will be held after bidding and award of
contract as stipulated under the Bidding Phase.

For each meeting the Consulting Engineer will prepare all necessary exhibits, documents and
plans and have persons available to explain the proposed work and to answer questions. The
Consulting Engineer shall have prepared up to six photo enhancements depicting how
various aspects of the project will look before and after construction. These exhibits will be
used at the Preliminary Concept and Concept meetings. The City will arrange for the time
and place of the meetings.

The Consulting Engineer will aso prepare a project specific WEB site linked to the City
WEB site as an additional information source for the residents. The WEB site shall contain
the following pages.

e Home
* About the Project
o Cdendar

* How to Participate
* Who to Contact
» Street Construction FAQ (frequently asked questions)

The Consultant will update the WEB site periodically as pertinent information changes.

B. FINAL DESIGN PHASE

The final design phase shall include preparation of plans as required to bid the project
including construction details, preparation of atraffic control plan in detail appropriate to the
complexity of the project, quantity recap table, specifications, location of existing utilities
and underground facilities according to records (as can be determined without digging),
preparation of a detailed opinion of probable cost and time required to complete construction.
City standard forms shall be used for proposals, construction contracts and bond forms.

The Consulting Engineer shall furnish the plot files or original sheets and a running copy of
the project manual for reproduction.

The detailed plans and specifications and other required documents required herein are
subject to the review of the City Engineer; provided however, that the Consulting Engineer
assumes full responsibility for the accuracy and adequacy of the plans and specifications, and
review by the City Engineer shall not be construed as approval of same by the City.

The Consulting Engineer will arrange for and attend four utility meetings. These meetings
will include a preliminary plan review meeting, a field check plan meeting, a final plan
review meeting and a status meeting. The Consulting Engineer will make plans available to
the utilities prior to the latter three meetings and assist the utilities by answering questions
they may have about the project. The Consulting Engineer will also produce a color plan of
proposed utility relocations to assist in reviewing utility relocations for completeness. The



plans will also be used to assist the review process so that utility relocations are coordinated
between the various utilities. Separate utility plans to be included in the construction
documents are NOT a part of the basic scope of services but if desired will be compensated
for out of the contingency fee.

Following completion of final plans, the Consulting Engineer shall stake in the field, the

centerline of each project at 100-foot intervals as a horizontal reference for utilities and other
entities that may need this information.

C. BIDDING PHASE

The Consulting Engineer will assist the City in preparing al necessary bidding documents,
providing plans and specifications to Bidders; attending bid lettings, consulting with and
advising the City as to the acceptability of substitute materials and equipment when
substitution prior to the award of contracts is alowed in the bidding documents; consulting
with and advising the City as to the acceptability of subcontractors and others proposed to do
work by the general contractor; preparing written addenda to the bidding documents as
required; assisting City in analyzing bids and making recommendation for award of the
construction contracts.

The Consulting Engineer will arrange for and attend a pre-construction conference with the
City Engineer, successful bidders and utility representatives. A meeting with the property
owners, the City, and the successful contractor will aso be arranged and attended by the
Consulting Engineer.

D. CONSTRUCTION PHASE
The Consulting Engineer will also be available to answer the City’ s questions regarding the
design and construction of the project.

COMPLETION TIME

The Consulting Engineer hereby agrees to complete utility plans to a degree of completeness
that utility relocation work can be designed from them by December 30, 2003.

The Consulting Engineer hereby agrees to complete right-of-way plans suitable for the
acquisition of right-of-way with public meetings held by April 5, 2004.

The Consulting Engineer hereby agrees to complete final plans, ready to advertise for bids by
July 21, 2004.



£ \finis
AffinisCorp.

2003 Billing Rate Schedule
Effective December 20, 2002

Professional Services

BILLING
RATE RANGE

PRINCIPAL $130to $165
ASSOCIATE $90 to $125
ASSOCIATE ENGINEER $70to $115
INTERN ENGINEER/ENGINEER IN TRAINING (IE/EIT) $60 to $90
PROJECT REPRESENTATIVE $45 to $85
DESIGN TECHNICIAN $70to $100
CAD TECHNICIAN $45 to $80
LAND SURVEYOR $60 to $90
SURVEY PARTY CHIEF $50to $75
ROD-INSTRUMENT OPERATOR $45 to $65
PROJECT RELATED SUPPORT SERVICES $45 to $65

Salary adjustments normally occur at approximately the end of each calendar year.

Equipment Charges
AUTOMOBILE MILEAGE $0.36/mile
COMPUTER TIME $10/hour
SURVEY VEHICLE MILEAGE $0.50/mile
SURVEYING TOTAL STATION EQUIP $10/hour

GLOBAL POSITIONING SYSTEM $40/hour



A - & 3 & PROJECT ESTIMATING SHEET
= 2005 Residential Street Program
_L l ff]_ n 1 S Overland Park, Kansas Date:|7/7/2003
corp Made By:|KEL
PRINCIPAL | ASSOCIATE| PROJECT PROJECT DESIGN CAD ADMIN. LAND SURVEY | SURVEY | SURVEY LABOR OTHER DIRECT COSTS TOTAL
MANAGER | ENGINEER TECH TECH SUPPORT | SURVEYOR | COORD. TECH. CREW COSTS ITEM COST FEE
Tasks $160.00 $115.00 $105.00 $80.00 $65.00 $55.00 $50.00 $85.00 $60.00 $60.00 $105.00
PRELIMINARY DESIGN PHASE
SURVEYS
Office Research 4 12 12 4 $2,620 $2,620
Ownership Coordination 4 $240 $240
Process Field Data 16 66 $5,320 $5,320
Utility Coordination & Locates 16 24 $3,480 $3,480
Plot Ownerships 1 16 32 $3,395 $3,395
Plot R/W & Easements 24 24 $3,480 $3,480
Field Research 1 16 8 48 $6,995 $6,995
Horiz. & Vert. Control 4 8 64 $7,540 $7,540
Detail & Topo. Survey 1 8 16 88 240 $32,235 $32,235
Meetings 4 $460 $460
Mileage $430.00 $430
Total Station $2,400.00 $2,400
SUBTOTAL HOURS 0 11 0 0 0 0 0 96 60 214 380
SUBTOTAL FEE $0 $1,265 $0 $0 $0 $0 $0 $8,160 $3,600 | $12,840 | $39,900 | $65,765 $2,830.00 $68,595
PRELIMINARY PLANS
Predesign Meeting 3 3 3 1 $1,085 $1,085
Cover Sheet 4 $260 $260
Typical Sections 2 8 16 $1,730 $1,730
Traffic Study Coordination 16 16 24 4 $5,640 $5,640
Horizontal Geometry 32 32 48 32 $10,800 $10,800
Vertical Alignment 32 32 40 24 $9,840 $9,840
Storm Drainage Design 4 32 48 48 32 $12,720 $12,720
Storm Sewer Profiles 8 48 32 64 $10,280 $10,280
Drive Profiles & Cross Sections 16 32 32 32 $8,080 $8,080
Grading Limits 8 16 24 16 $4,560 $4,560
Utility Coordination 4 16 20 32 4 $6,200 $6,200
Curb Return Design 4 40 48 $6,260 $6,260
Traffic Control Plan 16 24 32 $5,520 $5,520
Lighting Plans 16 4 32 $4,340 $4,340
Field Check 8 16 16 2 $4,340 $4,340
Field Check Revisions 2 16 40 40 40 $10,000 $10,000
Temp. & Perm. Easements 8 20 48 $5,560 $5,560
Easement Descriptions & Tract Maps 12 32 36 90 48 $15,050 $15,050
Public Meetings 24 24 24 24 $9,600 $9,600
QCIQA 20 20 8 $5,940 $5,940
Project Meetings (Internal) 16 16 16 16 16 $7,440 $7,440
Mileage $120.00 $120
SUBTOTAL HOURS 81 48 273 463 396 408 47 90 48 0 0
SUBTOTAL FEE $12,960 $5,520 $28,665 $37,040 $25,740 $22,440 $2,350 $7,650 $2,880 $0 $0 $145,245 $120.00 $145,365




FINAL DESIGN PHASE

FINAL PLANS

Final Plan Revisions 2 24 48 48 32 16 $12,360 $12,360
Traffic Control Plan 8 20 48 $5,160 $5,160
Lighting Plans 16 4 48 $5,380 $5,380
Details 8 16 64 56 $9,360 $9,360
Project Manual 4 8 40 24 $5,880 $5,880
Quantities 8 24 40 24 $6,680 $6,680
Final Construction Cost Estimate 2 8 $1,160 $1,160
Stake Centerlines 24 32 $4,800 $4,800
Utility Coordination 8 12 24 4 $4,660 $4,660
Quiality Control & Reviews 12 8 16 16 $5,080 $5,080
Bid Assistance 12 12 4 $2,420 $2,420
Pre-Construction Meeting 4 4 2 $840 $840
Mileage $120.00 $120
SUBTOTAL HOURS 28 24 96 204 216 160 50 0 24 0 32

SUBTOTAL FEE|  $4,480 $2,760 $10,080 $16,320 | $14,040 | $8,800 $2,500 $0 $1,440 $0 $3,360 | $63,780 $120.00 $63,900
CONSTRUCTION ADMINISTRATION
Review Shop Drawings 2 4 32 $3,300 $3,300
Record Drawings 24 40 $3,760 $3,760
Public Meeting 4 4 4 $1,380 $1,380

SUBTOTAL HOURS 6 0 8 36 24 40 0 0 0 0 0

SUBTOTAL FEE $960 $0 $840 $2,880|  $1,560|  $2,200 $0 $0 $0 $0 $0,  $8,440 $0.00 $8,440

Grand Total $286,300
less cost reduction $7,500

Contract Amount

$278,800
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