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ENGINEERING/ARCHITECTURAL SERVICES AGREEMENT 

THIS AGREEMENT is made in Johnson County, Kansas, by and between the City of 

Overland Park, Kansas, hereinafter "City," and Olsson Associates, hereinafter “Consulting 

Engineer/Architect.”  City intends to construct an improvement project (hereinafter the “Project”) in 

Overland Park, Kansas, described as follows: 

Turkey Creek Bike/Hike Trail 

(Antioch to Metcalf) 

City hereby contracts with Consulting Engineer/Architect for the furnishing of professional 

engineering/architectural services in connection with the Project, for the furnishing of such 

engineering/architectural services more particularly described herein in consideration of these 

premises and of the mutual covenants herein set forth.  By executing this Agreement, the 

Consulting Engineer/Architect represents to City that Consulting Engineer/Architect is professionally 

qualified to do this Project and is licensed to practice engineering/architecture by all public entities 

having jurisdiction over Consulting Engineer/Architect and the Project. 

SECTION I - DEFINITIONS 

As used in this Agreement, the following terms shall have the meanings ascribed herein 

unless otherwise stated or reasonably required by the Agreement, and other forms of any defined 

words shall have a meaning parallel thereto. 

"City" means the City of Overland Park, Kansas. 

"Consulting Engineer/Architect" means the company or individual identified on pg. 1.  

Consulting Engineer/Architect shall employ for the services rendered, engineers, architects, 

landscape architects, and surveyors licensed by the Kansas State Board of Technical Professions. 

"Construction Cost" means and includes the cost of the entire construction of the Project, 

including all supervision, materials, supplies, labor, tools, equipment, transportation and/or other 

facilities furnished, used or consumed, without deduction on account of penalties, liquidated 

damages or other amounts withheld from payment to the contractor or contractors, but such cost 

shall not include the Consulting Engineer/Architect's fee, or other payments to the Consulting 

Engineer/Architect and shall not include cost of land or rights-of-way and easement acquisition. 

"Contract Documents" means those documents so identified in the Agreement for 

Construction for this Project, including all Engineering/Architectural Documents.  All terms defined 

in the General Conditions shall have the same meaning when used in this Agreement unless 

otherwise specifically stated or in the case of a conflict in which case the definition used in this 

Agreement shall prevail in the interpretation of this Agreement. 

"Engineering/Architectural Documents" means all documents required or reasonably   

implied by the nature of the Project, including, but not limited to, plans, specifications, drawings, 
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tracings, designs, calculations, sketches, models and reports. 

"Engineering/Architectural Services" means the professional services, labor, materials, 

supplies, testing, surveying, title work, inspection, if applicable, and all other acts, duties, and 

services required of Consulting Engineer/Architect under this Agreement together with such other 

services as City may require pursuant to the terms of this Agreement.   

"Project" is as above described. 

"Project Manager" means the person employed by City and designated to act as the City's 

representative for the Project. 

"Right-of-Way" and "Easements" means and includes street, highway, or road  right-of-way 

and any other land dedicated to or otherwise subject to public use. 

"Subsurface Borings and Testing" means borings, probings and subsurface explorations, 

laboratory tests and inspections of samples, materials and equipment; appropriate professional 

interpretations of all the foregoing. 

"Traffic Control Plan" means a specific plan that includes but is not limited to signing; 

application and removal of pavement markings; construction sequencing and scheduling; methods 

and devices for delineation and channelization; placement and maintenance of devices; traffic 

regulation; and inspection. 

SECTION II - COMPENSATION 

1. Total Fee:  City agrees to pay Consulting Engineer/Architect an amount not to exceed one 

hundred twenty thousand, five hundred and ninety-eight dollars ($120,598.00), including 

reimbursables.  The fee is based on the performance of the scope of services outlined in this 

Agreement, and shall be billed using  hourly rates and  equipment charges as set forth in Exhibit B 
attached herewith, plus direct expenses. In addition, a contingency fee of ten thousand and forty-six 

dollars ($10,046.00) is included to cover items listed in Section II, paragraph 3. The total contract 

amount is one hundred thirty thousand, six hundred forty-four dollars ($130,644.00).  All work shall 

be completed on or before March 23, 2012.  Payment to Consulting Engineer/Architect shall not 

exceed the following percentages in each phase of the Project without prior written consent of City: 

Preliminary Design Phase  (62%) 

Final Design Phase   (22%) 

Bidding Phase     (5%) 

Construction Phase   (11%) 

TOTAL   100 % 
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2. Reimbursable Expenses:  The Consulting Engineer/Architect shall be  reimbursed  at  the 

actual cost,  not to exceed a total expense of six thousand and seventy-five dollars 

($6,075.00) for the following expenses: (a) expense of transportation in connection with the 

Project; (b) expenses in connection with authorized out-of-town travel; (c) long-distance 

communications; (d) expenses of printing and reproductions; (e) postage and facsimile 

transmissions; (f) expenses of renderings and models requested by City, and (g) other costs 

as authorized by City.   

3. Additional Services:  Consulting Engineer/Architect shall provide, with City's concurrence, 

services in addition to those listed in Section III when such services are requested or 

authorized in writing by City.  Prior to commencing any additional services, Consulting 

Engineer/Architect must submit a proposal outlining the additional services to be provided, 

estimation of total hours, completion date,  and a maximum fee based upon the hourly rate 

schedule attached hereto as Exhibit B.  Such services may include, but are not limited to, 

making computations and determinations of special assessments, making special trips 

requested by City other than those required by Section III, preparing changes in plans 

ordered by City or made necessary by causes beyond the control of Consulting 

Engineer/Architect, providing services necessitated in the event the 

Engineering/Architectural Services shall be suspended or abandoned, if such suspension or 

abandonment is not the result of a breach of this Agreement by the Consulting 

Engineer/Architect, and providing any other special services not otherwise covered by this 

Agreement which may be requested by City.  Payment to Consulting Engineer/Architect, as 

compensation for these services, shall be in accordance with the hourly rate schedule 

attached as Exhibit B.  Reimbursable expenses incurred in conjunction with additional 

services shall be paid separately and those reimbursable expenses shall be paid at actual 

cost.  Records of reimbursable expenses and expenses pertaining to additional services 

shall be made available to City, if so requested.  

4. Special Services:  Consulting Engineer/Architect may be called on to serve as a consultant 

or witness in any litigation, arbitration, legal or administrative proceeding arising out of this 

Project.  Consulting Engineer/Architect shall not be paid extra by City if its appearance is to 

defend its professional Engineering/Architectural Services.  Consulting Engineer/Architect 

shall not be paid extra by City to appear at eminent domain or appraiser's hearings 

necessary to acquire easements and right-of-way for the Project.  If Consulting 

Engineer/Architect is requested, in writing, by City, to appear as a general witness, it will be 

paid its hourly fee as reflected on the hourly rate schedule attached hereto as Exhibit B. 

5. Billing:  Consulting Engineer/Architect shall bill City monthly for all completed services and 

reimbursable expenses.   The bill submitted by Consulting Engineer/Architect shall itemize 
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the services and reimbursable expenses for which payment is requested. City agrees to pay 

Consulting Engineer/Architect within thirty (30) days of approval by the Governing Body. 

6. City's Right to Withhold Payment:  In the event City becomes credibly informed that any 

representations of Consulting Engineer/Architect provided in its monthly billing, are   wholly 

or partially inaccurate, City may withhold payment of sums then or in the future otherwise 

due to Consulting Engineer/Architect until the inaccuracy and the cause thereof, is corrected 

to City's reasonable satisfaction.  In the event City questions some element of an invoice, 

that fact shall be made known to Consulting Engineer/Architect immediately. Consulting  

Engineer/Architect will help effect resolution and transmit a revised invoice, if necessary.  

Amounts not questioned by City shall be paid to Consulting Engineer/Architect in 

accordance with the contract payment procedures. 

7. Progress Reports:  A progress report must be submitted with each monthly pay request 

indicating the percentage of design tasks completed to date.  This report will serve as 

support for payment to Consulting Engineer/Architect. 

8. Change in Scope:  For substantial modifications in authorized Project scope, and/or 

substantial modifications of drawings and/or specifications previously accepted by City, 

when requested by City and through no fault of Consulting Engineer/Architect, the 

Consulting Engineer/Architect shall be compensated for time and expense required to 

incorporate such modifications at Consulting Engineer/Architect's standard hourly rates per 

Exhibit B;  provided, however, that any increase in Contract Price or Contract Time must be 

approved through a written Change Order.  Consulting Engineer/Architect shall correct or 

revise any errors or deficiencies in its designs, drawings or specifications without additional 

compensation when due to Consulting Engineer/Architect's negligence or other actionable 

fault. 

9. Change Orders:  This Agreement may be amended to provide for additions, deletions and 

revisions in the Engineering/Architectural Services or to modify the terms and conditions 

thereof by either written amendment or by Change Order.  The Contract Price and Contract 

Time may only be changed by a written Change Order approved by City, unless it is the 

result of an emergency situation in which case the Project Manager may give written 

approval to be followed by a written and approved Change Order.  If notice of any change 

affecting the general scope of the Engineering/Architectural Services or provisions of this 

Agreement, including but not limited to, Contract Price or Contract Time, is a requirement of 

any insurance policy held by Consulting Engineer/Architect as a requirement of this 

Agreement, the giving of such notice shall be the Consulting Engineer/Architect's  

responsibility.
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SECTION III - RESPONSIBILITIES OF CONSULTING ENGINEER/ARCHITECT 

Consulting Engineer/Architect shall furnish and perform the various professional duties and 

services in all phases of the Project to which this Agreement applies as herein provided and which 

are required for the construction of the Project which services shall include: 

A. PRELIMINARY DESIGN PHASE 

1. Services:  The services to be provided during this phase are set out in Exhibit A 

attached hereto and incorporated by reference. 

2. Preliminary Design Documents:  Consulting Engineer/Architect shall furnish the City 

six (6) copies of the above preliminary design documents, unless otherwise noted in 

Exhibit A. 

3. Preliminary Cost Estimate:  Consulting Engineer/Architect shall furnish City an 

estimate of probable Construction Cost based on the preliminary design.  Consulting 

Engineer/Architect's estimate of probable Construction Cost is to be made on the 

basis of Consulting Engineer/Architect's experience and qualifications and represent 

Consulting Engineer/Architect's best judgment as an experienced and qualified 

design professional, familiar with the construction industry. 

4. Budget:  Consulting Engineer/Architect shall advise City if, in its opinion, the amount 

budgeted for construction is not sufficient to adequately design and construct the 

improvement as requested. 

B. FINAL DESIGN PHASE 

1. Services:  The services to be provided during this phase are set out in Exhibit A 

attached hereto and incorporated by reference. 

2. Final Design Documents:  Consulting Engineer/Architect shall furnish City six (6) 

copies, unless otherwise noted in Exhibit A, of the above final design plans and shall 

also prepare the necessary plans and applications for permits for submission to and 

approval of local, county, state and federal authorities having proper jurisdiction as 

may be required for initiation, prosecution and construction of the Project. 

3. Contract Documents: Consulting Engineer/Architect shall prepare for City, contract 

agreement forms, final design plans, general conditions and supplementary 

conditions, bid forms, invitations to bid and instructions to bidders and assist in the 

preparation of other related documents, unless such documents are provided by 

City. 

4. Final Cost Estimate: Consulting Engineer/Architect shall furnish City an estimate of 

probable Construction Cost based on final design.  This estimate is commonly 

known as the "Engineer/Architect's Estimate" and will be used as the basis for 

construction contract award. 
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5. Budget: Consulting Engineer/Architect shall advise City if, in its opinion, the amount 

budgeted for the Project is not sufficient to cover all Project costs, including but not 

limited to, construction, right-of-way and easement acquisition, inspection and 

testing.   

C. BIDDING PHASE 

1. Services:  The services to be provided during this phase are set out in Exhibit A 

attached hereto and incorporated by reference. 

2. Bids Exceeding Cost Estimate:  If all bids exceed Consulting Engineer/Architect's 

Final Cost Estimate, Consulting Engineer/Architect, at the request of City and for no 

additional cost, will prepare a report for City identifying why all the bids exceed the 

estimate.  The City has four (4) options if all bids exceed Consulting 

Engineer/Architect's estimate.  The City may:  (1) give written approval of an 

increase in the project cost up to a maximum of 7% of the authorized total;  (2)  

authorize rebidding of the project;  (3)  terminate the Project and this Agreement; or  

(4)  cooperate in revising the Project scope or specifications, or both, as necessary 

to reduce the construction cost.  In the case of (4), Consulting Engineer/Architect, 

without additional charge to City, shall consult with City and shall revise and modify 

the drawings and specifications as necessary to achieve compliance with the 

Consulting Engineer/Architect's estimate. 

D. CONSTRUCTION PHASE 
1. In-house Administration and Inspection:  It is understood that City will provide in-

house administration and inspection of the construction Agreement; however, 

Consulting Engineer/Architect shall consult with and advise City, when requested. 

2. Services:  The services provided during this phase are set out in Exhibit A attached 

hereto and incorporated herein. 

3. Additional Drawings:  If during construction, situations arise which require additional 

drawings or details, Consulting Engineer/Architect agrees to provide such additional 

drawings or details at no cost to City when the additional drawings or details are 

required to correct Consulting Engineer/Architect's errors or omissions or clarify 

Consulting Engineer/Architect's intent in the original design and preparation of 

construction drawings.  If such situations occur through no fault of Consulting 

Engineer/Architect, or are beyond his/her control, both parties agree to negotiate an 

equitable payment to Consulting Engineer/Architect for his/her services rendered, 

which shall be accomplished through a Change Order. 

4. Staking:  Unless otherwise provided, staking shall be included in the bid 

specifications to be performed by the construction contractor. 
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5. Notice of Defects:  If, based on Consulting Engineer/Architect's involvement during 

the construction phase, Consulting Engineer/Architect observes or otherwise 

becomes aware of any defect in the work, he shall give prompt written notice to City 

of such defects and their approximate location on the Project.  However, Consulting 

Engineer/Architect shall not have control over or charge of and shall not be 

responsible for construction means, methods, techniques, sequences or 

procedures, or for safety precautions, inspections and programs in connection with 

the work, since these are solely the Contractor's responsibility under the contract for 

construction. Consulting Engineer/Architect shall not be responsible for the 

Contractor's schedules or failure to carry out the work in accordance with the 

Contract Documents. Consulting Engineer/Architect shall not have control over or 

charge of acts or omissions of the Contractor, Contractor's subcontractors, or their 

agents or employees. 

6. Shop Drawings:  Consulting Engineer/Architect shall review and take appropriate 

action on Contractor's shop drawings and samples, and the results of tests and 

inspections and other data which each contractor is required to submit for the 

purposes of checking for compliance with the design concept and conformance with 

the requirements of the Contract Documents.  Such review shall not extend to 

means, methods, sequences, techniques or procedures of construction, or to safety 

precautions and programs incident thereto, unless an obvious deficiency exists 

wherein Consulting Engineer/Architect will advise City of such defect or deficiency 

so the same can be prevented. 

7. As Constructed Plans: The Consulting Engineer/Architect shall prepare final plan 

drawings which reflect change orders, minor design changes and which include 

changes made in the field and which are marked on the construction plan set.  

Because some of the data contained on the "As Constructed Plans" may be based 

on unverified information provided by others, the Consulting Engineer/Architect does 

not warrant the accuracy of information provided by others.   

E. GENERAL DUTIES AND RESPONSIBILITIES 

1. Responsibilities under the General Conditions of the Contract for Construction:  In 

addition to the responsibilities herein set forth, Consulting Engineer/Architect agrees to 

be responsible for those matters identified in the General Conditions as being 

responsibilities of the Consulting Engineer/Architect.  Consulting Engineer/Architect 

specifically acknowledges receipt of a copy of the General Conditions and acceptance 

of the responsibilities as set forth therein.  

2. Personnel:  Consulting Engineer/Architect shall assign only qualified personnel to 
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perform any service concerning the Project.  At the time of execution of this 

Agreement, the parties anticipate that the following individual will perform as the 

principal on this Project:  Brad Sonner.  As principal on this Project, this person 

shall be the primary contact with the City's Project Manager and shall have authority 

to bind Consulting Engineer/Architect.  So long as the individual named above 

remains actively employed or retained by Consulting Engineer/Architect, he/she 

shall perform the function of principal on this Project. 

3. Subsurface Borings & Material Testing:  If tests, additional to those provided for in 

Exhibit A, are required for design, Consulting Engineer/Architect shall prepare 

specifications for the taking of the additional borings.  Such subsurface borings and 

testing, as defined herein, shall be provided by Consulting Engineer/Architect or its 

subcontractors and compensated as an Additional Service. 

4. Service By and Payment to Others:  Any work authorized in writing by City and 

performed by anyone other than Consulting Engineer/Architect or its subcontractors 

in connection with the proposed Project shall be contracted for and paid for by City 

directly to the third party or parties.  In addition to payments for professional 

services, this may also include necessary permits, licenses, ownership certifications, 

materials testing, advertising costs, and other special tests or other work required or 

requested by City or Consulting Engineer/Architect which is not defined within the 

scope of services of Consulting Engineer/Architect.  Fees for such extra work shall 

be subject to negotiation between City and the third party.  Fees shall be approved 

prior to the execution of any extra work.  Although Consulting Engineer/Architect 

may assist City in procuring such services of third parties, Consulting 

Engineer/Architect shall in no way be liable to either City or such third parties in any 

manner whatsoever for such services or for payment thereof. 

5. Subcontracting of Service:  Consulting Engineer/Architect shall not subcontract or 

assign any of the Engineering/Architectural Services to be performed under this 

Agreement without first obtaining the written approval of City regarding the 

Engineering/Architectural Services to be subcontracted or assigned and the 

consulting firm or person proposed to accomplish the subcontracted/assigned 

portion of the Project.   Unless otherwise stated in the written consent to an 

assignment, no assignment will release or discharge the assignor from any 

obligation under this Agreement.  Any person or firm proposed for subcontracting 

Engineering/Architectural Services under this Agreement shall maintain throughout 

the duration of the Agreement, insurance as provided in Section V. D. (8) herein, 

and shall additionally maintain Professional Liability insurance in a minimum amount 
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of $1,000,000 and provide the City with certification thereof.  

6. Endorsement:  Consulting Engineer/Architect shall sign and seal all final plans, 

specifications, estimates and engineering data furnished by him/her. Any review or 

approval by City of any documents prepared by the Consulting Engineer/Architect, 

including but not limited to the plans and specifications, shall be solely for the 

purpose of determining whether such documents are consistent with City's 

construction program and intent and shall not be construed as approval of same by 

City.  No review of such documents shall relieve Consulting Engineer/Architect of its 

responsibility for the accuracy, adequacy, fitness, suitability and coordination of its 

work product. 

7. Inspection of Documents:  Consulting Engineer/Architect shall maintain all Project 

records for inspection by City during the contract period and for three (3) years from 

the date of final payment. 

F. KANSAS DEPARTMENT OF TRANSPORTATION (KDOT) SPECIAL PROVISIONS 
1. Consulting Engineer/Architect shall design the Project in conformity with the state 

and federal design criteria appropriate for the Project in accordance with the current 

Project  Development Manual for Non-National Highway System Local Government 

Road and Street Projects, Volumes I and II, Bureau of Local Project’s (BLP) project 

memorandums, memos, the KDOT Design Manual, Geotechnical Bridge Foundation 

Investigation Guidelines, Bureau of Design’s road memorandums, the City’s 

approved Project Development Procedures for Non-NHS Projects / Project 

Procedures Manual / KDOT Project Procedures Manual-City of Overland Park, 

Kansas, and the current version of the KDOT Standard Specifications for State 

Road and Bridge Construction with Special Provisions, and with any necessary 

project Special Provisions with the rules and regulations of the Federal Highway 

Administration pertaining thereto. 

2.   Upon completion thereof, the design plans, specifications, estimates, surveys, and 

any necessary studies or investigations, including, but not limited to, environmental, 

hydraulic, and geological investigations or studies for the project shall be submitted 

to the Secretary of Transportation of the State of Kansas (the “Secretary”) by 

Consulting Engineer/Architect attesting to the conformity of the design plans with the 

items in the paragraph above.   

3.   Consulting Engineer/Architect shall complete all plan development stages no later 

than the current Project schedule’s due dates as issued by KDOT, exclusive of 

delays beyond the Consulting Engineer/Architect’s control. 
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4.   Consulting Engineer/Architect shall submit to the City (and to the Secretary upon 

request) progress reports at monthly or at mutually agreed intervals in conformity 

with the official Project schedule. 

5. Because of the Secretary’s obligation to administer state funds, federal funds, or 

both, the Secretary shall be a third party beneficiary to this Agreement between the 

County / City and the Consulting Engineer/Architect.  This third party beneficiary 

status is for the limited purpose of seeking payment or reimbursement for damages 

and costs the Secretary or the City or both incurred or will incur because the 

Consulting Engineer/Architect failed to comply with its contract obligations under this 

Agreement or because of the Consulting Engineer/Architect ’s negligent acts, errors, 

or omissions.  Nothing in this provision precludes the City from seeking recovery or 

settling any dispute with the Consulting Engineer/Architect as long as such 

settlement does not restrict the Secretary’s right to payment or reimbursement. 

SECTION IV - CITY OF OVERLAND PARK'S RESPONSIBILITIES 
1. Communication:  City shall provide to Consulting Engineer/Architect information and criteria 

regarding City's requirements for the Project; examine and timely respond to Consulting 

Engineer/Architect's submissions; and give written notice to Consulting Engineer/Architect, 

who shall respond promptly, whenever City observes or otherwise becomes aware of any 

defect in the Engineering/Architectural Services. 

2. Access:  City will provide access for Consulting Engineer/Architect to enter public and 

private property. 

3. Duties:  City shall furnish and perform the various duties and services in all phases of the 

Project which are outlined and designated in Exhibit A as City's responsibility. 

4. Program and Budget:  City shall provide full information, including a program which shall set 

forth City's objectives, schedule, constraints, budget with reasonable contingencies, and 

other necessary design criteria. 

5. Legal, Insurance, Audit:  City shall furnish all legal, accounting and insurance counseling 

services as may be necessary at any time for the Project.  City shall furnish all bond forms 

required for the Project. 

6. Project Representative:  City shall designate a Project Manager to represent City in 

coordinating this Project with Consulting Engineer/Architect, with authority to transmit 

instructions and define policies and decisions of City. 

SECTION V - GENERAL PROVISIONS 

A. TERMINATION 

1. Notice:  City reserves the right to terminate this Agreement in whole or in part either 

for cause or for its convenience and without cause or default on the part of 
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Consulting Engineer/Architect, by providing ten (10) days' written notice of such 

termination to Consulting Engineer/Architect.  Upon receipt of such notice from City, 

Consulting Engineer/Architect shall, at City's option as contained in the notice: (1) 

immediately cease all Engineering/Architectural Services; or (2) meet with City and, 

subject to City's approval, determine what Engineering/Architectural Services shall 

be required of Consulting Engineer/Architect in order to bring the Project to a 

reasonable termination in accordance with the request of City.  Consulting 

Engineer/Architect shall also provide to City copies of all drawings and documents 

completed or  partially completed at the date of termination. 

If City defaults on its obligation under this Agreement, Consulting Engineer/Architect 

is entitled to terminate this Agreement by providing ten (10) days' written notice. 

2. Termination for Cause:  If this Agreement is terminated for cause, after notice to 

Consulting Engineer/Architect, City may take over the Engineering/Architectural 

Services and prosecute same to completion, by contract or otherwise, for the 

amount and at the expense of the Consulting Engineer/Architect, and the Consulting 

Engineer/Architect shall be liable to the City for any and all excess cost sustained by 

the City by reason of such prosecution and completion.  When Consulting 

Engineer/Architect's services have been so terminated, such termination shall not 

affect any rights or remedies of the City against Consulting Engineer/Architect then 

existing or which may later accrue.  Similarly, any retention or payment of monies 

due Consulting Engineer/Architect shall not release Consulting Engineer/Architect 

from liability. 

3. Compensation for Convenience Termination:  If City shall terminate for its 

convenience as herein provided, City shall compensate Consulting 

Engineer/Architect for all Engineering/Architectural Services satisfactorily completed 

to date of its receipt of the termination notice and any additional 

Engineering/Architectural Services requested by City to bring the Project to 

reasonable termination.  Compensation shall not include anticipatory profit or 

consequential damages, neither of which will be allowed.   

4. Compensation for Cause Termination:  If City shall terminate for cause or default on 

the part of Consulting Engineer/Architect, City shall compensate Consulting 

Engineer/Architect for the reasonable cost of Engineering/Architectural Services 

satisfactorily completed to date of its receipt of the termination notice.  

Compensation shall not include anticipatory profit or consequential damages, 

neither of which will be allowed. City also retains all its rights and remedies against 

Consulting Engineer/Architect including but not limited to its rights to sue for 
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damages, interest and attorney fees. 

5. Incomplete Documents:  Neither Consulting Engineer/Architect, nor its 

subcontractors shall be responsible for errors or omissions in documents which are 

incomplete as a result of an early termination under this Section; Consulting 

Engineer/Architect having been deprived of the opportunity to complete such 

documents and certify them as ready for construction. 

B. DISPUTE RESOLUTION 
City and Consulting Engineer/Architect agree that disputes relative to the Project should first 

be addressed by negotiations between the parties.  If direct negotiations fail to resolve the dispute, 

the party initiating the claim that is the basis for the dispute shall be free to take such steps as it 

deems necessary to protect its interests; provided, however, that notwithstanding any such dispute, 

Consulting Engineer/Architect shall proceed with the Engineering/Architectural Services as per this 

Agreement as if no dispute existed, and the City shall continue to make payment for Consulting 

Engineer's/Architect's completed Services; and provided further that no dispute will be submitted to 

arbitration without both parties' express written consent. 

C. OWNERSHIP OF ENGINEERING/ARCHITECTURAL DOCUMENTS 
All engineering/architectural documents prepared in connection with this Project shall be the 

property of the Consulting Engineer/Architect, whether the Project for which they are made is 

executed or not, however, the Consulting Engineer/Architect will provide City a copy of all final 

documents, including but not limited to prints and reproductions.  Reports, plans, specifications and 

related documents are Consulting Engineer/Architect's copyrighted instruments, and Consulting 

Engineer/Architect at his/her option may so identify them by appropriate markings.  Provided that 

Consulting Engineer/Architect is paid in full for its services, then City may subsequently reuse these 

final documents without any additional compensation or agreement of Consulting 

Engineer/Architect, however, such reuse without written verification or adaptation by Consulting 

Engineer/Architect for the specific purpose intended by City shall be at City's sole risk and without 

liability or legal exposure to Consulting Engineer/Architect whatsoever.  City does not take any 

responsibility for the reuse of documents by others. 

D. INSURANCE 

1. General 

The Consulting Engineer/Architect shall maintain, throughout the duration of 

this Contract, insurance (on an occurrence basis unless otherwise agreed to) of 

such types and in at least such amounts as required herein.  Professional Liability 

may be written on a "claims made" basis.  Consulting Engineer/Architect shall 

provide certificates of insurance and renewals thereof on forms provided by the City 

or on forms acceptable to the City.  The City shall be notified by receipt of written 
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notice from the insurer or the Consulting Engineer/Architect at least thirty (30) days 

prior to material modification or cancellation of any policy listed on the Certificate.   

 2. Notice of Claim Reduction of Policy Limits   

The Consulting Engineer/Architect, upon receipt of notice of any claim in 

connection with the Contract, shall promptly notify the City, providing full details 

thereof, including an estimate of the amount of loss or liability. 

The Consulting Engineer/Architect shall monitor and promptly notify the City 

of any reduction in limits of protection afforded under any policy listed in the 

Certificate (or otherwise required by the contract) if the Consulting 

Engineer/Architect’s limits of protection shall have been impaired or reduced to such 

extent that the limits fall below the minimum amounts required herein.  The 

Consulting Engineer/Architect shall promptly reinstate the original limits of liability 

required hereunder and shall furnish evidence thereof to the City. 

 3. General Liability  
 

Limits -  
General Aggregate: $ 500,000 
Products / Completed Operations: $ 500,000 
Personal & Advertising Injury: $ 500,000 
Each Occurrence: $ 500,000 

 
Policy MUST include the following conditions: 

 
a. Commercial General Form 
b. Explosion, Collapse & Underground 
c. Broad Form Contractual / Contractually Assumed Liability 
d. Independent Contractors 
e. Broad Form Property Damage 
f. Pollution Liability (Applicable only to contracts involving pollutants 

such as asbestos & lead abatement, sludge or other waste 
abatement, etc.) 

g. Name City of Overland Park as “Additional Insured” 
 

4. Automobile Liability 

Policy shall protect the Consulting Engineer/Architect against claims for 

bodily injury and/or property damage arising out of the ownership or use of any 

owned, hired and/or non-owned vehicle. 

Limits -  

Each Accident, Combined Single Limits, Bodily Injury and Property Damage: 

 Same as General Liability 

Policy MUST include the following condition: 

Name City of Overland Park as "Additional Insured" 
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5. Workers’ Compensation 
This insurance shall protect the Consulting Engineer/Architect against all 

claims under applicable state workers' compensation laws.  The Consulting 

Engineer/Architect shall also be protected against claims for injury, disease or death 

of employees for which, for any reason, may not fall within the provisions of workers' 

compensation law.  The policy limits shall not be less than the following: 

Workers' Compensation: Statutory 

Employers Liability - 

Bodily Injury by Accident: $ 100,000 Each Accident 
Bodily Injury by Disease: $ 500,000 Policy Limit 
Bodily Injury by Disease: $ 100,000 Each Employee 

6. Professional Liability 

The Consulting Engineer/Architect shall maintain throughout the duration of 

this Contract, Professional Liability Insurance in an amount not less than One Million 

Dollars ($1,000,000.00). 

7. Industry Ratings  

The City will only accept coverage from an insurance carrier who offers proof 

that it: 

a. Is licensed to do business in the State of Kansas; 
b. Carries a Best's policyholder rating of A- or better; and 
c. Carries at least a Class VIII financial rating. 

OR 

Is a company mutually agreed upon by the City and Consulting Engineer/Architect. 

8. Subcontractors’ Insurance 

If a part of the Agreement is to be sublet, the Consulting Engineer/Architect 

shall either: 

a. Cover all subcontractors in its insurance policies, or 

b. Require each subcontractor not so covered to secure insurance 

which will protect subcontractor against all applicable hazards or 

risks of loss as and in the minimum amounts designated. 

Whichever option is chosen, Consulting Engineer/Architect shall indemnify 

and hold harmless the City as to any and all damages, claims or losses, including 

attorney's fees, arising out of the acts or omissions of its subcontractors. 

9. Railroad Protective Liability 

(Additional requirement applicable when working on railroad property.) 

Named Insured:    Applicable Railroad 

Limits - Bodily Injury & Property Damage: Per Railroad Requirements 
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10. Aircraft Liability 

(Additional requirement applicable for aerial photograph or contract involving any 

use of aircraft.) 

Limits- Single Limit Bodily Injury; Including Passengers; and Property 

Damage: 

$ 1,000,000 Each Occurrence 

Coverage must include all Owned, Hired and Non-Owned Aircraft. 

Policy MUST include the following condition: 

Name City of Overland Park as "Additional Insured" on the hired and non-

owned Aircraft Liability. 

E. INDEMNITY 
1. Definition:  For purposes of indemnification requirements, the term "Loss" shall have 

the meaning set forth as follows: 

"Loss" means any and all Loss, damage, liability or expense, of any nature 

whatsoever, whether incurred as a judgment, settlement, penalty, fine or otherwise 

(including attorney's fees and the cost of defense), in connection with any action, 

proceeding, demand or claim for injury, including death, to any person or persons or 

damages to or Loss of, or Loss of the use of, property of any person, firm or 

corporation, including the parties hereto, which arise out of or are connected with, or 

are claimed to arise out of or be connected with, the performance of this Agreement 

whether arising before or after the completion of the Engineering/Architectural 

Services required hereunder. 

2. Indemnity:  For purposes of this Agreement, Consulting Engineer/Architect hereby 

agrees to indemnify, defend and hold harmless the City, its employees and agents 

from any and all Loss where Loss is caused or incurred or alleged to be caused or 

incurred in whole or in part as a result of the negligence or other actionable fault of 

the Consulting Engineer/Architect, its affiliates, subsidiaries, employees, agents and 

subcontractors/assignees and their respective servants, agents and employees. 

It is agreed as a specific element of consideration of this Agreement that this 

indemnity shall apply notwithstanding the joint, concurring or contributory or 

comparative fault or negligence of the City or any third party and, further 

notwithstanding any theory of law including, but not limited to, a characterization of 

the City's or any third party's joint, concurring or contributory or comparative fault or 

negligence as either passive or active in nature; provided, however, that the 

Consulting Engineer/Architect's obligation hereunder shall not include amounts 

attributable to the fault or negligence of the City or any third party for whom the 
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Consulting Engineer/Architect is not responsible. 

In the case of any claims against the City, its employees or agents 

indemnified under this Agreement, by an employee of the Consulting 

Engineer/Architect, its affiliates, subsidiaries, or subcontractor/assignees, the 

indemnification obligation contained in this Agreement shall not be limited by any 

limitation on amount or type of damages, compensation or benefits payable by or for 

the Consulting Engineer/Architect, its affiliates, subsidiaries, or 

subcontractor/assignees, under workers' compensation acts, disability benefit acts, 

or other employee benefit acts. 

F. AFFIRMATIVE ACTION/OTHER LAWS 

1. During the performance of this Agreement, the Consulting Engineer/Architect agrees 

that: 

a. Consulting Engineer/Architect shall observe the provisions of the Kansas Act 

Against Discrimination (K.S.A.  44-1001 et seq.) and shall not discriminate 

against any person in the performance of work under the present contract 

because of race, religion, color, sex, disability, national origin, ancestry or 

age; 

b. in all solicitations or advertisements for employees, the Consulting 

Engineer/Architect shall include the phrase, "equal opportunity employer," or 

a similar phrase to be approved by the Kansas Human Rights Commission 

(“Commission”); 

c. if the Consulting Engineer/Architect fails to comply with the manner in which 

the Consulting Engineer/Architect reports to the commission in accordance 

with the provisions of K.S.A. 44-1031 and amendments thereto, the 

Consulting Engineer/Architect shall be deemed to have breached the 

present contract and it may be canceled, terminated or suspended, in whole 

or in part, by the City; 

d. if the Consulting Engineer/Architect is found guilty of a violation of the 

Kansas Act Against Discrimination under a decision or order of the 

commission which has become final, the Consulting Engineer/Architect shall 

be deemed to have breached the present contract and it may be canceled, 

terminated or suspended, in whole or in part, by the City; and 

e. the Consulting Engineer/Architect shall include the provisions of subsections 

(a) through (d) in every subcontract or purchase order so that such 

provisions will be binding upon such subcontractor or vendor. 

The provisions of this section shall not apply to a contract entered 
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into by a Consulting Engineer/Architect: 

• who employs fewer than four employees during the term of such 

contract; or 

• whose contracts with the City cumulatively total $5,000 or less 

during the fiscal year of the City. 

2. The Consulting Engineer/Architect further agrees that the Consulting 

Engineer/Architect shall abide by the Kansas Age Discrimination In Employment Act 

(K.S.A. 44-1111 et seq.) and the applicable provision of the Americans With 

Disabilities Act (42 U.S.C. 12101 et seq.) as well as all other federal, state and local 

laws, ordinances and regulations applicable to this project and to furnish any 

certification required by any federal, state or local governmental agency in 

connection therewith. 

G. ENTIRE AGREEMENT 
This Agreement constitutes the entire agreement between the parties and supersedes all 

prior agreements, whether oral or written, covering the same subject matter.  This Agreement may 

not be modified or amended except in writing mutually agreed to and accepted by both parties to 

this Agreement. 

H. APPLICABLE LAW 

This Agreement is entered into under and pursuant to, and is to be construed and 

enforceable in accordance with, the laws of the State of Kansas. 

I. ASSIGNMENT OF AGREEMENT 
This Agreement shall not be assigned or transferred by Consulting Engineer/Architect 

without the written consent of the City. 

J. NO THIRD PARTY BENEFICIARIES 

Except as specifically provided in Section III, F, above, nothing contained herein shall create 

a contractual relationship with, or any rights in favor of, any third party. 

K. INDEPENDENT CONTRACTOR 
The Consulting Engineer/Architect is an independent contractor and as such is not an agent 

or employee of the City. 

L. WORK PRODUCT FORMAT 

1. Project Drawings:  Project drawings which are developed by Consulting 

Engineer/Architect through the use of a Computer Aided Drafting (CAD) System 

shall be made available to City by providing a Microsoft compatible compact disc.  

However, due to the potential that the information set forth on the electronic media 

(disk) can be modified by City, or City consultants, unintentionally or otherwise, 

Consulting Engineer/Architect shall remove all indices of its ownership, professional 
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corporation name, seal, and/or involvement from each electronic display.  For 

documentation purposes, two sets of an original electronic media (disk) and two (11" 

x 17" size or larger) duplicate hard copy sets will be prepared.  One set will be given 

to City and one set will be retained by Consulting Engineer/Architect.  If City 

provides such electronic media (disk) to others for any purpose, City shall require 

the electronic media (disk) to be returned to City upon completion of such use.  City 

recognizes that use of such electronic media (disk) will be at City's sole risk and 

without any liability risk or legal exposure by Consulting Engineer/Architect. 

2. Project Documentation:  All documentation provided to the City other than project 

drawings shall be furnished on a Microsoft compatible compact disc. 

3. "Record" Drawings:  Following construction, City will provide copies of changes and 

alterations made in the field during construction to Consulting Engineer/Architect to 

provide "record" drawings, unless Consulting Engineer/Architect has provided a 

floppy disk to City on which City can make changes.  Consulting Engineer/Architect 

has the right to rely on the information provided by the City in preparing such 

documents, and shall have no independent duty to verify its accuracy. 

M. FEDERAL LOBBYING ACTIVITIES 

(Only applies to projects receiving federal funds via the City) 
31 USCA Section 1352 requires all subgrantees, contractors, subcontractors and 

consultants who receive federal funds via City to certify that they will not use federal funds to pay 

any person for influencing or attempting to influence a federal agency or Congress in connection 

with the award of any federal contract, grant, loan or cooperative agreements.  In addition, contract 

applicants, recipients and subrecipients must file a form disclosing any expenditures they make for 

lobbying out of non-federal funds during the contract period. 

Necessary forms are available from the City's Project Manager and should be returned to 

City with other final contract documents.  It is the responsibility of Consulting Engineer/Architect to 

obtain executed forms from any of its subcontractors who fall within the provision of the Code and 

to provide City with the same. 

N. COVENANT AGAINST CONTINGENT FEES 

Consulting Engineer/Architect warrants that he/she has not employed or retained any 

company or person, other than a bona fide employee working for Consulting Engineer/Architect, to 

solicit or secure this Agreement, and that he/she has not paid or agreed to pay any company or 

person, other than a bona fide employee, any fee, commission, percentage, brokerage fee, gifts, or 

any other consideration contingent upon or resulting from the award or making of this Agreement.  

For breach or violation of this warranty, City may terminate this Agreement without liability or may, 

in its discretion, deduct from the Contract Price or otherwise recover the full amount of such fee, 
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commission, percentage, brokerage fee, gift or contingent fee. 

O. COMPLIANCE WITH LAWS 

Consulting Engineer/Architect shall abide by all applicable federal, state and local laws, 

ordinances and regulations applicable to the Engineering/Architectural Services or the Project at the 

time Services are rendered.  Consulting Engineer/Architect shall secure all occupational and 

professional licenses and permits from public and private sources necessary for the fulfillment of 

his/her obligations under this Agreement. 

P. TITLES, SUBHEADS AND CAPITALIZATION 

Title and subheadings as used herein are provided only as a matter of convenience and 

shall have no legal bearing on the interpretation of any provision of this Agreement. Some terms are 

capitalized throughout this Agreement but the use of or failure to use capitals shall have no legal 

bearing on the interpretation of such terms. 

Q. SEVERABILITY CLAUSE 

Should any provision of this Agreement be determined to be void, invalid, unenforceable 

or illegal for whatever reason, such provision(s) shall be null and void; provided, however, that 

the remaining provisions of this Agreement shall be unaffected thereby and shall continue to be 

valid and enforceable. 

R. EXECUTION OF CONTRACT 
 The parties hereto have caused this Agreement to be executed in triplicate this _____ day  

of ________________________, 2011. 

       Consulting Engineer/Architect 
 

By:        
Sterling Cramer 

 
       
Vice President 
 

   CITY OF OVERLAND PARK, KANSAS 
 
          
   Carl Gerlach  
   Mayor 
ATTEST: 
 
  
Marian Cook 
City Clerk 
 
APPROVED AS TO FORM: 
 
   
Tammy M. Owens 
Senior Assistant City Attorney 
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Exhibit A 
Basic Services and Other Matters 

 
Scope of project: This project includes design, plans, and specifications to be used for 
construction of Turkey Creek Hike-Bike Trail as a standard 10 ft paved trail from Antioch 
Road to Metcalf Ave. (approximately 1.0 miles). 
 
The Consulting Engineer shall furnish and perform the various professional duties and services 
required for the construction of the Project in accordance with all tasks listed in the current City 
of Overland Park Project Procedures Manual. 
 
General Design Requirements 
All plan development stages shall be completed no later than the current project schedule’s due 
dates as issued by KDOT, exclusive of delays beyond the consultant’s control. The consultant 
shall submit to the City (and to the KDOT Secretary of Transportation upon request) progress 
reports at monthly or at mutually agreed intervals in conformity with the official project schedule.  
 
The consultant shall design the Project in conformity with the state and federal design criteria 
appropriate for the Project in accordance with the current Project Development Manual for Non-
National Highway System Local Government Road and Street Projects, Volumes I and II, 
Bureau of Local Project’s (BLP) project memorandums, memos, the KDOT Design Manual, 
Geotechnical Bridge Foundation Investigation Guidelines, Bureau of Design’s road 
memorandums, the City’s approved Project Development Procedures for Non-NHS 
Projects/Project Procedures Manual/KDOT Project Procedures Manual-City of Overland Park, 
Kansas, the current version of the Manual on Uniform Traffic Control Devices (MUTCD) as 
adopted by the Secretary, and the current version of the KDOT Standard Specifications for 
State Road and Bridge Construction with Special Provisions, and with any necessary Project 
Special Provisions with the rules and regulations of the Federal Highway Administration 
pertaining thereto. 
 
The Design plans shall be signed and sealed by the licensed professional engineer responsible 
for the preparation of the design plans. Geological investigations or studies shall be signed and 
sealed by the licensed Geologist responsible for the preparation of the geological investigations 
or studies. Rights of way descriptions shall be signed and sealed by the licensed land surveyor 
responsible for the preparation of the rights of way descriptions. 
 
General Survey Requirements: 
 
Vertical Control:  
Elevations for plans must be obtained from a benchmark on the Johnson County Vertical 
Control Network.  Show the datum benchmark and elevation of the datum benchmark on the 
plans.   
 
Horizontal Control:  
Section Corner and quarter section corner locations must be referenced to the Johnson County 
Horizontal Control Network.  As part of the design survey all Section Corners and Quarter 
Section Corners within the project area and others used for project control must be located, 
reference and state plane coordinates determined with GPS equipment.  The coordinates and 
referenced ties shall be shown on the plans and the standard corner reference report submitted 
to the Kansas State Historical Society, the County Engineer, and cities project engineer within 
30 days of the survey as required by state law.  If a Johnson County Horizontal Control marker 
may be damaged by construction the County public works department should be notified prior to 
the bid letting. 
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Plan Notes - Johnson County Control Bench Marks: 
Any Johnson County Benchmarks, Johnson County Horizontal Control monuments and any 
Section Corner and Quarter Section Corners within the area surveyed for the project must be 
conspicuously indicated on the plans.  All bench marks and section and quarter section corners 
and property pins within the construction limits shall include a note for the re-establishment of 
the monuments.  
 
Task I. Preliminary Design 

1.01. Data Collection: 

A. Schedule and attend a kickoff meeting with invitees supplied by the city’s project 
manager. 

B. Review and discuss design criteria for the project with city following the latest 
AASHTO – Guide for the Development of Bicycle Facilities. 

C. Develop detailed design schedule in a form compatible with MS Project 4.0 or 
later. Submit copy to City, and provide digital updates at scheduled progress 
meetings. This shall include but not be limited to:  

a. Survey Complete (Hard Survey). 

b. Data Collection Complete. 

c. Preliminary Plans Complete. 

d. Preliminary Plans Sent to All Utilities. 

e. Field Check Complete. 

f. All other Agency Permit Applications Submitted. 

D.  Schedule and coordinate project activities with KDOT and the City (where 
applicable). 

1.02. Survey Data Collection: 

1. The consultant will perform the necessary topographic ground survey, 
including vegetation of 12-inch caliper or greater, streams, rock 
outcroppings, and utilities, and any cross-sections and profiles necessary 
for the hydraulic design. Natural topographic features and man-made 
features, will be recorded by coordinates to the nearest one-tenth (0.1) of 
a foot. All such topographic features which are pertinent to the design or 
are necessary to properly show the effect of the proposed work upon the 
adjoining property and/or improvements, will be recorded. 

2.  Gather and research information such as benchmark data, and attend 
external meetings in regards to surveying and base mapping. 

3.  Create a base map using the field boundary data and topography 
information.  This map will be supplemented with Johnson County AIMS 
data provided by the City.  

4. Ownership and abutting property information: 

a. Secure plats 

b. Obtain ownership information. The Consulting Engineer shall contract 
with a City approved title company for ownership information 
investigations. The costs associated with ownership information 



Page 3 of 7 

investigations shall be paid by the Consulting Engineer to the title 
company.  This cost shall be included in the total compensation fee as 
outlined in Section II of the Engineering/Architectural Services 
Agreement. 

1.03. Geotechnical Evaluation: 

A. For this geotechnical exploration, Olsson Associates proposes to perform a site 
reconnaissance to review the areas of concern identified in the field 
evaluation report.  During this time, we will perform soil borings at retaining 
wall locations so that geotechnical design parameters can be developed.   

 
Access along the trail is limited based on the terrain and the trees.  As such, 
soil borings will be performed using hand augering techniques.  We will 
perform the borings at the retaining wall locations, with intermediate borings 
located along the alignment as deemed necessary.  The hand auger borings 
will generally be advanced to practical refusal, which would be anticipated to 
occur within 6 to 8 feet of the ground surface.  In several locations, weathered 
shale or limestone bedrock may be exposed at the surface or be located at a 
relatively shallow depth.  Hand auger borings would not be able to penetrate 
through the bedrock surface.  Samples of the overburden soils would be 
obtained as necessary to classify the soils and perform laboratory testing 
(moisture content, Atterberg limits, density and compressive strength).   
 

B. The consultant shall prepare geotechnical recommendations for the primary 
purpose of developing geotechnical design criteria to use in designing 
retaining walls, drainage structures, earthwork estimates, and pavement 
sections for the project. 

C. The consultant shall prepare and submit three (3) copies of a geotechnical report 
to the city’s project manager for review. 

 
1.04. Storm Drainage Evaluation: 

A. Determine 2-year, 10-year and 100-year storm water flows crossing the 
proposed trail.  Design Culverts to pass the 2-yr storm or other design storm 
designated by the City without overtopping the trail. 

B. Prepare a Final Flood Study of Turkey Creek in accordance with City standards 
utilizing existing data from the Northeast Johnson County Watershed Study 
supplemented the proposed trail design to provide design recommendations 
for the trail to maintain a “no rise” condition along Turkey Creek in the 100-yr 
storm. 

1.05. Environmental Evaluation: 

A. Review the site and develop design guidance through a jurisdictional 
determination.  

1.06. Prepare Preliminary Plans  

A. Develop preliminary plans: 

1. Cover sheet. 

2. Typical sections. 

3. Surface drainage design 
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a. Drainage area maps. 

b. Inlet and other structure design calculations. 

4. Plan and Profile sheets 

a. Plan scale = 1:20 

b. Profile scale H = 1:20; V = 1:5 

5. Landscape Plans 

6. Erosion Control Plans 

7. Property lines and owner information. 

8. Cross sections every 100 ft 

9. Preliminary retaining wall elevation views. 

1.07. Submit preliminary plans to the City and KDOT at a Design Concept Development 
meeting (where applicable). 

1.08. Submit preliminary plans to utility companies for their review. 

1.09. Develop preliminary opinion of probable project costs itemized by unit of work, 
including right-of-way and contingency. 

1.10. Submit preliminary plans and opinion of probable cost to City for review. 

1.11. Field Check to be performed with representatives of the Consulting Engineer, City, and 
KDOT at the project site with appropriate detailed plans. 

1.12. Right-of-way and easements. 

A. Describe right-of-way and easements necessary to complete project. 

B. Furnish legal descriptions sealed by an RLS licensed in the state of Kansas.  
Legal descriptions are also to be provided in a digital format compatible with 
Microsoft Word 7.0. 

C. Furnish necessary title information. 

D. Maps and sketches as follows: 

1. Overall map showing all takings 

2. Individual drawings of takings for each ownership including: 

a. Title block. 

b. Ownership boundaries. 

c. Existing rights-of-ways and easements. 

d. Proposed takings identified with text and graphically. 

e. Graphical scale and north arrow. 

f. Ownership information. 

g. Legal description. 
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E. The Consulting Engineer shall stake in the field the location of rights-of-way 
and/or easements prior to acquisition and construction as requested by the 
City, and shall meet with appraisers to identify easement and right-of-way 
locations. 

1.13. Permitting. 

A. Prepare the necessary plans and applications for permit submission to and 
approval of: 

1. Adjoining City. 

2. Johnson County. 

3. State including but not limited to: 

a. Division of Water Resources. 

b. KDOT 

4. Federal including but not limited to. 

a. US Army Corps of Engineers 404 

b. NPDES. 

c. Section 4(f) Evaluations. 

Task II. Final Design 

2.01. Prepare detailed plans and specifications. 

1. Cover sheet. 

2. Typical sections. 

3. Surface drainage design 

a. Drainage area maps. 

b. Hydraulic grade calculations. 

4. Plan and Profile sheets 

a. Plan scale = 1:20 

b. Profile scale H = 1:20; V = 1:5 

5. Landscape Plans 

6. Erosion Control Plans 

7. Property lines and owner information. 

8. Cross sections every 100 ft 

9. Retaining wall elevation views.  

10. Plan views for ADA details and Pavement Marking  

11. Existing and proposed right-of-way limits. 

12. Property lines and owner information. 

13. Location of existing utilities and underground facilities. 

14. Signage Plan 

15. Details 



Page 6 of 7 

16. Stormwater Pollution Prevention Plan (SWPP), including erosion and 
sediment control plans.  Plans shall conform to OP design checklists 
and requirements.  SWPPP shall follow Overland Park template and 
conform to KDHE requirements.  Provide 2 copies of SWPPP notebook to 
the City at time of bidding. 

2.02. Schedule and attend utility coordination meetings as required. 

2.03. Prepare a detailed opinion of probable cost. 

A. Include an appropriate contingency. 

B. Estimate time required to complete construction. 

C. Provide input to the City regarding forms for: 

1. Proposals 

2. Construction contracts 

3. Bonds 

2.04. At the completion of the project, furnish to the City the CAD drawings of the project in 
the Consulting Engineer’s digital format and TIFF images in compressed CCITT, 
group 4 at 200 dpi format for the City’s future use. The record contract 
documents for the project will be the original sealed drawings. 

2.05. Furnish 5 copies of detailed plans and specifications. 

A. Plan sets will be prepared in: 

1. Full size (22” x 34”) 

2. Half size (11”x 17”) 

B. These plans are to be furnished at no additional cost, and are separate from 
those  sold to prospective bidders. 

 
Task III. Bidding 

3.01. Prepare and provide plans and specifications to bidders at cost to recover expenses of 
duplication and handling. 

3.02. Attend bid letting. 

3.03. Consult with and advise the City as to the acceptability of substitute materials and 
equipment when substitution prior to the award of the contract is allowed in the 
bidding documents. 

3.04. Consult with and advise the City as to the acceptability of subcontractors and others 
proposed to do work by the general contractor. 

3.05. Prepare written addenda to the bidding documents as required and or requested. 

3.06. Assist the City in analyzing bids and making recommendation for award of the 
construction contract. 

3.07. Prepare a bid tabulation in printed and MS Excel format. 

3.08. Arrange for, attend, and prepare meeting minutes for a pre-bid conference. 

3.09. Arrange for, attend, and prepare meeting minutes for a pre-construction conference 
with City representatives, the successful bidder, and utility companies. 
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Task IV. Construction Services 

4.01. Be available for discussion and consultation during the construction phase, but 
construction observation will be the responsibility of the City of Overland Park. 

4.02. Review shop drawings and be available for consultation with the City during 
construction. 

4.03. Prepare plan revisions as necessitated by conditions encountered in the field during 
construction, with the exception of traffic control plans. 

4.04. Prepare final record drawings which reflect: 

A. All change orders. 

B. Minor design changes. 

C. Changes made in the field by City representatives and are marked on the 
construction plan set. 

D. Submit updated CAD drawings and TIFF images of the revised sheets. 

Task V. Contingency – Design Services 

5.01. A Design allowance (Contingency Fee) for items covered in tasks 1.02, 1.03, 1.04, 
1.12, and 1.13 due to unforeseen conditions encountered in the field.   

 
Anticipated Completion time: The Consulting Engineer hereby agrees to complete preliminary 
plans suitable for a public information meeting including easement and right-of-way descriptions 
and drawings (Task I) by December 23, 2011 and to complete all work necessary to and 
including preparation of final plans (Task II) by March 23, 2012. 



Turkey Creek Hike Bike Trail 
Antioch Road to Metcalf Ave. - Overland Park, KS

3/28/11

Exhibit B

                Item of Work

Senior 
Project 

Engineer
Project 

Engineer
Associate 
Engineer

Senior 
Landscape 
Architect

Associate 
Landscape 
Architect

Senor Project 
Scientist

Associate 
Scientist

Senior 
Surveyor

Associate 
Surveyor 

Assistant 
Surveyor 

Senior 
Technician

Associate 
Technician

Administrative 
Assistant Total

142 123 100 135 82 120 81 101 68 51 73 62 59
Task I. Preliminary Design

1.01 Data Collection 6 5 8 2 2 2,989.00$             
1.02 Survey Data Collection 10 48 55 30 19 10,447.00$           
1.03 Geotechnical Evaluation 14 50 2 28 2 9,112.00$             
1.04 Storm Drainage Evaluation 15 15 2 6 4,272.00$             
1.05 Environmental Evaluation 12 25 8 2 4,167.00$             
1.06 Prepare Preliminary Plans 30 12 35 12 60 115 22,955.00$           
1.07 Submit Plans to City and KDOT 2 2 3 731.00$                
1.08 Submit Plans to Utility Companies 1 2 2 530.00$                
1.09 Develop Opinion of Probable Cost 2 3 4 4 1,441.00$             
1.10 Submit Plan and Opinion of Cost to City 2 1 329.00$                
1.11 Field Check Meeting 5 3 5 2 1,994.00$             
1.12 Right of Way and Easements 18 6 18 3,540.00$             
1.13 Permitting 12 6 8 14 12 30 8,034.00$             

Subtotal 87 29 65 70 12 30 37 30 54 55 116 202 10 70,541.00$           
Task II. Final Design

2.01 Detailed Plan and Specifications 25 10 10 35 6 2 40 100 20,319.00$           
2.02 Utility Coordination Meetings 2 4 2 942.00$                
2.03 Detailed Opinion of Cost 4 4 5 2 10 2,501.00$             
2.04 Submit Electronic Copies of the Plans 2 2 4 802.00$                
2.05 Furnish Hard Copies to the City 2 2 388.00$                

Subtotal 33 14 10 48 6 2 42 114 4 24,952.00$           
Task III.  Bidding

3.01 Provide Plan to Bidders 6 4 1,046.00$             
3.02 Attend Bid Meeting 3 2 4 1,212.00$             
3.03 Consult on substitutions 1 1 277.00$                
3.04 Consult on subcontractors 1 1 277.00$                
3.05 Prepare addenda 4 2 658.00$                
3.06 Assist in analyzing the Bids 2 4 824.00$                
3.07 Bid Tabulation 2 1 329.00$                
3.08 Pre-Bid Meeting 2 4 824.00$                
3.09 Pre-Bid Meeting Minutes 3 1 464.00$                

Subtotal 9 2 29 8 5,911.00$             
Task IV. Construction Services

4.01 Consultation During Construction 20 2 30 7,136.00$             
4.02 Review Shop Drawings 8 4 1 1,735.00$             
4.03 Plan Revisions 4 4 12 6 3,052.00$             
4.04 Final Record Drawings 2 2 2 8 1,196.00$             

Subtotal 34 6 48 2 14 1 13,119.00$           
Task V. Contingency - (Design Services)

5.01 Allowance items - Unforseen field conditions 25 10 15 6 6 10 10 8 10,046.00$           
25 10 15 6 6 10 10 8 10,046.00$           

Totals for Billing Rates 188 61 90 201 18 36 37 42 54 55 170 338 23

124,569.00$         

Expenses
Title Reports 1,100.00$             
Lab Testing 1,675.00$             
Equipment 300.00$                
Misc. (printing, postage, mileage, etc. 3,000.00$             

6,075.00$             

130,644.00$         

Sub Total - Expenses 

Sub Total - Design 

Contract Total
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