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ENGINEERING/ARCHITECTURAL SERVICES AGREEMENT 

THIS AGREEMENT is made in Johnson County, Kansas, by and between the City of 

Overland Park, Kansas, hereinafter "City," and Parsons Brinckerhoff, hereinafter "Consulting 

Engineer/Architect."  City intends to construct an improvement project in Overland Park, 

Kansas, described as follows: 

2015 Major Storm Sewer Repair – 87th Street, US-69 to Antioch Road (MS-1267) 

(hereinafter the "Project"). 

City hereby contracts with Consulting Engineer/Architect for the furnishing of 

professional engineering/architectural services in connection with the Project, for the furnishing 

of such engineering/architectural services more particularly described herein in consideration of 

these premises and of the mutual covenants herein set forth.  By executing this Agreement, the 

Consulting Engineer/Architect represents to City that Consulting Engineer/Architect is 

professionally qualified to do this Project and is licensed to practice engineering/architecture by 

all public entities having jurisdiction over Consulting Engineer/Architect and the Project. 

SECTION I - DEFINITIONS 

As used in this Agreement, the following terms shall have the meanings ascribed herein 

unless otherwise stated or reasonably required by the Agreement, and other forms of any 

defined words shall have a meaning parallel thereto. 

"City" means the City of Overland Park, Kansas. 

"Consulting Engineer/Architect" means the company or individual identified above.  

Consulting Engineer/Architect shall employ for the services rendered, engineers, architects, 

landscape architects, and surveyors licensed by the Kansas State Board of Technical 

Professions. 

"Construction Cost" means and includes the cost of the entire construction of the 

Project, including all supervision, materials, supplies, labor, tools, equipment, transportation 

and/or other facilities furnished, used or consumed, without deduction on account of penalties, 

liquidated damages or other amounts withheld from payment to the contractor or contractors, 

but such cost shall not include the Consulting Engineer/Architect's fee, or other payments to the 

Consulting Engineer/Architect and shall not include cost of land or Rights-of-Way and Easement 

acquisition. 

"Contract Documents" means those documents so identified in the Agreement for 

Construction for this Project, including all City Documents and Information.  All terms defined in 

the General Conditions shall have the same meaning when used in this Agreement unless 

otherwise specifically stated or in the case of a conflict in which case the definition used in this 

Agreement shall prevail in the interpretation of this Agreement. 
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"City Documents and Information" means all plans designs, drawings, specifications, 

documents, and data in whatever medium or format, originated and prepared by the Consulting 

Engineer/Architect. 

"Engineering/Architectural Services" means the professional services, labor, materials, 

supplies, testing, surveying, title work, inspection, if applicable, and all other acts, duties, and 

services required of Consulting Engineer/Architect under this Agreement together with such 

other services as City may require pursuant to the terms of this Agreement.   

"Project" is as above described. 

"Project Manager" means the person employed by City and designated to act as the 

City's representative for the Project. 

"Right-of-Way" and "Easements" means and includes street, highway, or road 

right-of-way and any other land dedicated to or otherwise subject to public use. 

"Subsurface Borings and Testing" means borings, probings and subsurface explorations, 

laboratory tests and inspections of samples, materials and equipment; appropriate professional 

interpretations of all the foregoing. 

"Traffic Control Plan" means a specific plan that includes but is not limited to signing; 

application and removal of pavement markings; construction sequencing and scheduling; 

methods and devices for delineation and channelization; placement and maintenance of 

devices; traffic regulation; and inspection. 

SECTION II - COMPENSATION 

A. TOTAL FEE   

City agrees to pay Consulting Engineer/Architect an amount not to exceed Two Hundred 

Fifty-six Thousand One Hundred Forty-six and 69/100 Dollars ($256,146.69), including 

reimbursables.  The fee is based on the performance of the scope of services outlined in Exhibit 

A, attached hereto and incorporated by reference herein, and shall be billed using hourly rates 

and equipment charges as set forth in Exhibit B attached herewith, plus direct expenses.  All 

work shall be completed on or before December 31, 2015.  Payment to Consulting 

Engineer/Architect shall not exceed the following percentages without prior written consent of 

City: 

Preliminary Design Phase 65% 

Final Design Phase 19% 

Bidding Phase   3% 

Construction Phase 13% 

TOTAL  100% 

B. REIMBURSABLE EXPENSES 

The Consulting Engineer/Architect shall be reimbursed at the actual cost, not to exceed 
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Seventy-five Thousand Eight Hundred Eighty-eight and 10/100 Dollars ($75,888.10), for the 

following: (a) expense of transportation in connection with the Project; (b) expenses in 

connection with authorized out-of-town travel; (c) long-distance communications; (d) expenses 

of printing and reproductions; (e) postage and facsimile transmissions; (f) expenses of 

renderings and models requested by City, and (g) other costs as authorized by City.   

C. ADDITIONAL SERVICES 

Consulting Engineer/Architect shall provide, with City's concurrence, services in addition 

to those listed in Section III when such services are requested or authorized in writing by City.  

Prior to commencing any additional services, Consulting Engineer/Architect must submit a 

proposal outlining the additional services to be provided, estimation of total hours, completion 

date, and a maximum fee based upon the hourly rate schedule attached hereto as Exhibit B.  

Such services may include, but are not limited to, making computations and determinations of 

special assessments, making special trips requested by City other than those required by 

Section III, preparing changes in plans ordered by City or made necessary by causes beyond 

the control of Consulting Engineer/Architect, providing services necessitated in the event the 

Engineering/Architectural Services shall be suspended or abandoned, if such suspension or 

abandonment is not the result of a breach of this Agreement by the Consulting 

Engineer/Architect, and providing any other special services not otherwise covered by this 

Agreement which may be requested by City.  Payment to Consulting Engineer/Architect, as 

compensation for these services, shall be in accordance with the hourly rate schedule attached 

as Exhibit B.  Reimbursable expenses incurred in conjunction with additional services shall be 

paid separately and those reimbursable expenses shall be paid at actual cost.  Records of 

reimbursable expenses and expenses pertaining to additional services shall be made available 

to City, if so requested.  

D. SPECIAL SERVICES 

Consulting Engineer/Architect may be called on to serve as a consultant or witness in 

any litigation, arbitration, legal or administrative proceeding arising out of this Project.  

Consulting Engineer/Architect shall not be paid extra by City if its appearance is to defend its 

professional Engineering/Architectural Services.  Consulting Engineer/Architect shall not be paid 

extra by City to appear at eminent domain or appraiser's hearings necessary to acquire 

Easements and Right-of-Way for the Project.  If Consulting Engineer/Architect is requested, in 

writing, by City, to appear as a general witness, it will be paid its hourly fee as reflected on the 

hourly rate schedule attached hereto as Exhibit B. 

E. BILLING 

Consulting Engineer/Architect shall bill City monthly for all completed services and 

reimbursable expenses.  The bill submitted by Consulting Engineer/Architect shall itemize the 
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services and reimbursable expenses for which payment is requested.  Except as provided in 

Section II F, below, City agrees to pay Consulting Engineer/Architect within thirty (30) days of 

receipt of an undisputed invoice. 

F. CITY'S RIGHT TO WITHHOLD PAYMENT 

In the event City becomes credibly informed that any representations of Consulting 

Engineer/Architect provided in its monthly billing, are wholly or partially inaccurate, City may 

withhold payment of sums then or in the future otherwise due to Consulting Engineer/Architect 

until the inaccuracy and the cause thereof, is corrected to City's reasonable satisfaction.  In the 

event City questions some element of an invoice, that fact shall be made known to Consulting 

Engineer/Architect immediately.  Consulting Engineer/Architect will help effect resolution and 

transmit a revised invoice, if necessary.  Amounts not questioned by City shall be paid to 

Consulting Engineer/Architect in accordance with the contract payment procedures. 

G. PROGRESS REPORTS   

A progress report must be submitted with each monthly pay request indicating the 

percentage of design tasks completed to date.  This report will serve as support for payment to 

Consulting Engineer/Architect. 

H. CHANGE IN SCOPE 

For substantial modifications in authorized Project scope, and/or substantial 

modifications of drawings and/or specifications previously accepted by City, when requested by 

City and through no fault of Consulting Engineer/Architect, the Consulting Engineer/Architect 

shall be compensated for time and expense required to incorporate such modifications at 

Consulting Engineer/Architect's standard hourly rates per Exhibit B; provided, however, that any 

increase in contract price or contract time must be approved through a written change order.  

Consulting Engineer/Architect shall correct or revise any errors or deficiencies in its designs, 

drawings or specifications without additional compensation when due to Consulting 

Engineer/Architect's negligence or other actionable fault. 

I. CHANGE ORDERS 

This Agreement may be amended to provide for additions, deletions and revisions in the 

Engineering/Architectural Services or to modify the terms and conditions thereof by either 

written amendment or by change order.  The contract price and contract time may only be 

changed by a written change order approved by City, unless it is the result of an emergency 

situation in which case the Project Manager may give written approval to be followed by a 

written and approved change order.  If notice of any change affecting the general scope of the 

Engineering/Architectural Services or provisions of this Agreement, including but not limited to, 

contract price or contract time, is a requirement of any insurance policy held by Consulting 

Engineer/Architect as a requirement of this Agreement, the giving of such notice shall be the 
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Consulting Engineer/Architect's responsibility. 

SECTION III - RESPONSIBILITIES OF CONSULTING ENGINEER/ARCHITECT 

Consulting Engineer/Architect shall furnish and perform the various professional duties 

and services in all phases of the Project to which this Agreement applies as herein provided and 

which are required for the construction of the Project which services shall include: 

A. PRELIMINARY DESIGN PHASE 

1. Services:  The services to be provided during this phase are set out in Exhibit A 

attached hereto and incorporated herein by reference. 

2. Preliminary Design Documents:  Consulting Engineer/Architect shall furnish the 

City six (6) copies of the above preliminary design documents, unless otherwise 

noted in Exhibit A. 

3. Preliminary Cost Estimate:  Consulting Engineer/Architect shall furnish City an 

estimate of probable Construction Cost based on the preliminary design.  

Consulting Engineer/Architect's estimate of probable Construction Cost is to be 

made on the basis of Consulting Engineer/Architect's experience and 

qualifications and represent Consulting Engineer/Architect's best judgment as an 

experienced and qualified design professional, familiar with the construction 

industry. 

4. Budget:  Consulting Engineer/Architect shall advise City if, in its opinion, the 

amount budgeted for construction is not sufficient to adequately design and 

construct the improvement as requested. 

B. FINAL DESIGN PHASE 

1. Services:  The services to be provided during this phase are set out in Exhibit A 

attached hereto and incorporated herein by reference. 

2. Final Design Documents:  Consulting Engineer/Architect shall furnish City six (6) 

copies, unless otherwise noted in Exhibit A, of the above final design plans and 

shall also prepare the necessary plans and applications for permits for 

submission to and approval of local, county, state and federal authorities having 

proper jurisdiction as may be required for initiation, prosecution and construction 

of the Project. 

3. Contract Documents:  Consulting Engineer/Architect shall prepare for City, 

contract agreement forms, final design plans, general conditions and 

supplementary conditions, bid forms, invitations to bid and instructions to bidders 

and assist in the preparation of other related documents, unless such documents 

are provided by City. 

4. Final Cost Estimate:  Consulting Engineer/Architect shall furnish City an estimate 
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of probable Construction Cost based on final design.  This estimate is commonly 

known as the "Engineer/Architect's Estimate" and will be used as the basis for 

construction contract award. 

5. Budget:  Consulting Engineer/Architect shall advise City if, in its opinion, the 

amount budgeted for the Project is not sufficient to cover all Project costs, 

including but not limited to, construction, Right-of-Way and Easement acquisition, 

inspection and testing.   

C. BIDDING PHASE 

1. Services:  The services to be provided during this phase are set out in Exhibit A 

attached hereto and incorporated by reference. 

2. Bids Exceeding Cost Estimate:  If all bids exceed Consulting Engineer/Architect's 

Final Cost Estimate, Consulting Engineer/Architect, at the request of City and for 

no additional cost, will prepare a report for City identifying why all the bids 

exceed the estimate.  The City has four (4) options if all bids exceed Consulting 

Engineer/Architect's estimate.  The City may:  (1) give written approval of an 

increase in the Project cost up to a maximum of 7% of the authorized total; (2) 

authorize rebidding of the Project; (3) terminate the Project and this Agreement; 

or (4) cooperate in revising the Project scope or specifications, or both, as 

necessary to reduce the Construction Cost.  In the case of (4), Consulting 

Engineer/Architect, without additional charge to City, shall consult with City and 

shall revise and modify the drawings and specifications as necessary to achieve 

compliance with the Consulting Engineer/Architect's Estimate. 

D. CONSTRUCTION PHASE 

1. In-house Administration and Inspection:  It is understood that City will provide in-

house administration and inspection of the construction Agreement; however, 

Consulting Engineer/Architect shall consult with and advise City, when 

requested. 

2. Services:  The services provided during this phase are set out in Exhibit A 

attached hereto and incorporated herein. 

3. Additional Drawings:  If during construction, situations arise which require 

additional drawings or details, Consulting Engineer/Architect agrees to provide 

such additional drawings or details at no cost to City when the additional 

drawings or details are required to correct Consulting Engineer/Architect's errors 

or omissions or clarify Consulting Engineer/Architect's intent in the original design 

and preparation of construction drawings.  If such situations occur through no 

fault of Consulting Engineer/Architect, or are beyond his/her control, both parties 
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agree to negotiate an equitable payment to Consulting Engineer/Architect for 

his/her services rendered, which shall be accomplished through a change order. 

4. Staking:  Unless otherwise provided, staking shall be included in the bid 

specifications to be performed by the construction contractor. 

5. Notice of Defects:  If, based on Consulting Engineer/Architect's involvement 

during the construction phase, Consulting Engineer/Architect observes or 

otherwise becomes aware of any defect in the work, he shall give prompt written 

notice to City of such defects and their approximate location on the Project.  

However, Consulting Engineer/Architect shall not have control over or charge of 

and shall not be responsible for construction means, methods, techniques, 

sequences or procedures, or for safety precautions, inspections and programs in 

connection with the work, since these are solely the contractor's responsibility 

under the contract for construction.  Consulting Engineer/Architect shall not be 

responsible for the contractor's schedules or failure to carry out the work in 

accordance with the Contract Documents.  Consulting Engineer/Architect shall 

not have control over or charge of acts or omissions of the contractor, 

contractor's subcontractors, or their agents or employees. 

6. Shop Drawings:  Consulting Engineer/Architect shall review and take appropriate 

action on contractor's shop drawings and samples, and the results of tests and 

inspections and other data which each contractor is required to submit for the 

purposes of checking for compliance with the design concept and conformance 

with the requirements of the Contract Documents.  Such review shall not extend 

to means, methods, sequences, techniques or procedures of construction, or to 

safety precautions and programs incident thereto, unless an obvious deficiency 

exists wherein Consulting Engineer/Architect will advise City of such defect or 

deficiency so the same can be prevented. 

7. As Constructed Plans:  The Consulting Engineer/Architect shall prepare final plan 

drawings which reflect change orders, minor design changes and which include 

changes made in the field and which are marked on the construction plan set.  

Because some of the data contained on the "As Constructed Plans" may be 

based on unverified information provided by others, the Consulting 

Engineer/Architect does not warrant the accuracy of information provided by 

others.   

E. GENERAL DUTIES AND RESPONSIBILITIES 

1. Responsibilities under the General Conditions of the Contract for Construction:  In 

addition to the responsibilities herein set forth, Consulting Engineer/Architect 
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agrees to be responsible for those matters identified in the General Conditions as 

being responsibilities of the Consulting Engineer/Architect.  Consulting 

Engineer/Architect specifically acknowledges receipt of a copy of the General 

Conditions and acceptance of the responsibilities as set forth therein.  

2. Personnel:  Consulting Engineer/Architect shall assign only qualified personnel to 

perform any service concerning the Project.  At the time of execution of this 

Agreement, the parties anticipate that the following individual will perform as the 

principal on this Project:  Jim Tobaben.  As principal on this Project, this person 

shall be the primary contact with the City's Project Manager and shall have 

authority to bind Consulting Engineer/Architect.  So long as the individual named 

above remains actively employed or retained by Consulting Engineer/Architect, 

he/she shall perform the function of principal on this Project. 

3. Subsurface Borings & Material Testing:  If tests, additional to those provided for 

in Exhibit A, are required for design, Consulting Engineer/Architect shall prepare 

specifications for the taking of the additional borings.  Such Subsurface Borings 

and Testing, as defined herein, shall be provided by Consulting 

Engineer/Architect or its subcontractors and compensated as an Additional 

Service. 

4. Service By and Payment to Others:  Any work authorized in writing by City and 

performed by anyone other than Consulting Engineer/Architect or its 

subcontractors in connection with the proposed Project shall be contracted for 

and paid for by City directly to the third party or parties.  In addition to payments 

for professional services, this may also include necessary permits, licenses, 

ownership certifications, materials testing, advertising costs, and other special 

tests or other work required or requested by City or Consulting 

Engineer/Architect which is not defined within the scope of services of Consulting 

Engineer/Architect.  Fees for such extra work shall be subject to negotiation 

between City and the third party.  Fees shall be approved prior to the execution 

of any extra work.  Although Consulting Engineer/Architect may assist City in 

procuring such services of third parties, Consulting Engineer/Architect shall in no 

way be liable to either City or such third parties in any manner whatsoever for 

such services or for payment thereof. 

5. Subcontracting of Service:  Consulting Engineer/Architect shall not subcontract 

or assign any of the Engineering/Architectural Services to be performed under 

this Agreement without first obtaining the written approval of City regarding the 

Engineering/Architectural Services to be subcontracted or assigned and the 
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consulting firm or person proposed to accomplish the subcontracted/assigned 

portion of the Project.  Unless otherwise stated in the written consent to an 

assignment, no assignment will release or discharge the assignor from any 

obligation under this Agreement.  Any person or firm proposed for subcontracting 

Engineering/Architectural Services under this Agreement shall maintain 

throughout the duration of the Agreement, insurance as provided in Section V D 

(8) herein, and shall additionally maintain Professional Liability insurance in a 

minimum amount of $1,000,000 and provide the City with certification thereof.  

6. Endorsement:  Consulting Engineer/Architect shall sign and seal all final plans, 

specifications, estimates and engineering data furnished by him/her.  Any review 

or approval by City of any documents prepared by the Consulting 

Engineer/Architect, including but not limited to the plans and specifications, shall 

be solely for the purpose of determining whether such documents are consistent 

with City's construction program and intent and shall not be construed as 

approval of same by City.  No review of such documents shall relieve Consulting 

Engineer/Architect of its responsibility for the accuracy, adequacy, fitness, 

suitability and coordination of its work product. 

7. Inspection of Documents:  Consulting Engineer/Architect shall maintain all 

Project records for inspection by City during the contract period and for three (3) 

years from the date of final payment. 

SECTION IV - CITY OF OVERLAND PARK'S RESPONSIBILITIES 

A. COMMUNICATION 

 City shall provide to Consulting Engineer/Architect information and criteria regarding 

City's requirements for the Project; examine and timely respond to Consulting 

Engineer/Architect's submissions; and give written notice to Consulting Engineer/Architect, who 

shall respond promptly, whenever City observes or otherwise becomes aware of any defect in 

the Engineering/Architectural Services. 

B. ACCESS 

 City will provide access for Consulting Engineer/Architect to enter public and private 

property as necessary and appropriate for the Consulting Engineer/Architect to provide the 

services contemplated herein. 

C. DUTIES 

 City shall furnish and perform the various duties and services in all phases of the Project 

which are outlined and designated in Exhibit A as City's responsibility. 

D. PROGRAM AND BUDGET 

 City shall provide full information, including a program which shall set forth City's 
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objectives, schedule, constraints, budget with reasonable contingencies, and other necessary 

design criteria. 

E. BONDS 

City shall furnish all bond forms required for the Project. 

F. PROJECT REPRESENTATIVE 

 City shall designate a Project Manager to represent City in coordinating this Project with 

Consulting Engineer/Architect, with authority to transmit instructions and define policies and 

decisions of City. 

SECTION V - GENERAL PROVISIONS 

A. TERMINATION 

1. Notice:  City reserves the right to terminate this Agreement in whole or in part 

either for cause or for its convenience and without cause or default on the part of 

Consulting Engineer/Architect, by providing ten (10) days' written notice of such 

termination to Consulting Engineer/Architect.  Upon receipt of such notice from 

City, Consulting Engineer/Architect shall, at City's option as contained in the 

notice: (1) immediately cease all Engineering/Architectural Services; or (2) meet 

with City and, subject to City's approval, determine what 

Engineering/Architectural Services shall be required of Consulting 

Engineer/Architect in order to bring the Project to a reasonable termination in 

accordance with the request of City.  Consulting Engineer/Architect shall also 

provide to City copies of all drawings and documents completed or partially 

completed at the date of termination. 

If City defaults on its obligation under this Agreement, Consulting 

Engineer/Architect is entitled to terminate this Agreement if the default is not 

remedied by the City after the City has been provided thirty (30) days' written 

notice of the default. 

2. Termination for Cause:  If this Agreement is terminated for cause, after notice to 

Consulting Engineer/Architect, City may take over the Engineering/Architectural 

Services and prosecute same to completion, by contract or otherwise, for the 

amount and at the expense of the Consulting Engineer/Architect, and the 

Consulting Engineer/Architect shall be liable to the City for any and all excess 

cost sustained by the City by reason of such prosecution and completion.  When 

Consulting Engineer/Architect's services have been so terminated, such 

termination shall not affect any rights or remedies of the City against Consulting 

Engineer/Architect then existing or which may later accrue.  Similarly, any 

retention or payment of monies due Consulting Engineer/Architect shall not 



 
II-3b Page 11 of 19 Rev. 8/1/13 
 

release Consulting Engineer/Architect from liability. 

3. Compensation for Convenience Termination:  If City shall terminate for its 

convenience as herein provided, City shall compensate Consulting 

Engineer/Architect for all Engineering/Architectural Services satisfactorily 

completed to date of its receipt of the termination notice and any additional 

Engineering/Architectural Services requested by City to bring the Project to 

reasonable termination.  Compensation shall not include anticipatory profit or 

consequential damages, neither of which will be allowed.   

4. Compensation for Cause Termination:  If City shall terminate for cause or default 

on the part of Consulting Engineer/Architect, City shall compensate Consulting 

Engineer/Architect for the reasonable cost of Engineering/Architectural Services 

satisfactorily completed to date of its receipt of the termination notice.  

Compensation shall not include anticipatory profit or consequential damages, 

neither of which will be allowed.  City also retains all its rights and remedies 

against Consulting Engineer/Architect including but not limited to its rights to sue 

for damages, interest and attorney fees. 

5. Incomplete Documents:  Neither Consulting Engineer/Architect, nor its 

subcontractors shall be responsible for errors or omissions in documents which 

are incomplete as a result of an early termination under this Section; Consulting 

Engineer/Architect having been deprived of the opportunity to complete such 

documents and certify them as ready for construction. 

B. DISPUTE RESOLUTION 

City and Consulting Engineer/Architect agree that disputes relative to the Project should 

first be addressed by negotiations between the parties.  If direct negotiations fail to resolve the 

dispute, the party initiating the claim that is the basis for the dispute shall be free to take such 

steps as it deems necessary to protect its interests; provided, however, that notwithstanding any 

such dispute, Consulting Engineer/Architect shall proceed with the Engineering/Architectural 

Services as per this Agreement as if no dispute existed, and the City shall continue to make 

payment for Consulting Engineer's/Architect's completed Services; and provided further that no 

dispute will be submitted to arbitration without both parties' express written consent. 

C. OWNERSHIP OF DOCUMENTS 

All City Documents and Information prepared by Consulting Engineer/Architect in 

contemplation of, or in the course of, or as a result of this Agreement or work on the Project, 

shall be promptly furnished to the City.  All City Documents and Information shall be the 

exclusive property of the City and shall be deemed to be “Works for Hire.”  Consulting 

Engineer/Architect hereby assigns all right, title and interest in and to the City Documents and 



 
II-3b Page 12 of 19 Rev. 8/1/13 
 

Information, including but not limited to, all copyright and patent rights in and to the City 

Documents and Information.  Neither party grants to the other any express or implied licenses 

under any patents, copyrights, trademarks, or other intellectual property rights, except to the 

extent necessary to complete its obligations to the other under this Agreement.  

D. INSURANCE 

1. General 

The Consulting Engineer/Architect shall maintain, throughout the duration 

of this Contract, insurance (on an occurrence basis unless otherwise agreed to) 

of such types and in at least such amounts as required herein.  Professional 

Liability may be written on a "claims made" basis.  Consulting Engineer/Architect 

shall provide certificates of insurance and renewals thereof on forms provided by 

the City or on forms acceptable to the City.  The City shall be notified by receipt 

of written notice from the insurer or the Consulting Engineer/Architect at least 

thirty (30) days prior to material modification or cancellation of any policy listed 

on the Certificate.   

 2. Notice of Claim Reduction of Policy Limits   

The Consulting Engineer/Architect, upon receipt of notice of any claim in 

connection with the Contract, shall promptly notify the City, providing full details 

thereof, including an estimate of the amount of loss or liability. 

The Consulting Engineer/Architect shall monitor and promptly notify the 

City of any reduction in limits of protection afforded under any policy listed in the 

Certificate (or otherwise required by the contract) if the Consulting 

Engineer/Architect’s limits of protection shall have been impaired or reduced to 

such extent that the limits fall below the minimum amounts required herein.  The 

Consulting Engineer/Architect shall promptly reinstate the original limits of liability 

required hereunder and shall furnish evidence thereof to the City. 

 3. Commercial General Liability  
 

Limits -  
General Aggregate: $ 1,000,000 
Products / Completed Operations: $ 1,000,000 
Personal & Advertising Injury: $    500,000 
Each Occurrence: $    500,000 

 
Policy MUST include the following conditions: 

 
a. Pollution Liability (Applicable only to contracts involving pollutants 

such as asbestos & lead abatement, sludge or other waste 
abatement, etc.) 

b. Name City of Overland Park as “Additional Insured” 
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4. Automobile Liability 

Policy shall protect the Consulting Engineer/Architect against claims for 

bodily injury and/or property damage arising out of the ownership or use of any 

owned, hired and/or non-owned vehicle. 

Limits – (Same as Commercial General Liability) 

Combined Single Limits, Bodily Injury and Property Damage - Each 
Accident 
 
Policy MUST include the following condition: 
Name City of Overland Park as "Additional Insured" 

5. Workers’ Compensation 

This insurance shall protect the Consulting Engineer/Architect against all 

claims under applicable state workers' compensation laws.  The Consulting 

Engineer/Architect shall also be protected against claims for injury, disease or 

death of employees for which, for any reason, may not fall within the provisions 

of workers' compensation law.  The policy limits shall not be less than the 

following: 

Workers' Compensation:  Statutory 

Employers Liability - 

Bodily Injury by Accident: $ 100,000 Each Accident 
Bodily Injury by Disease: $ 500,000 Policy Limit 
Bodily Injury by Disease: $ 100,000 Each Employee 

6. Professional Liability 

The Consulting Engineer/Architect shall maintain throughout the duration 

of this Contract, Professional Liability Insurance in an amount not less than One 

Million Dollars ($1,000,000.00). 

7. Industry Ratings  

The City will only accept coverage from an insurance carrier who offers 

proof that it: 

a. Is authorized to do business in the State of Kansas; 
b. Carries a Best's policyholder rating of A- or better; and 
c. Carries at least a Class VIII financial rating; or 
d. Is a company mutually agreed upon by the City and Consulting 

Engineer/Architect. 
 

8. Subcontractors’ Insurance 

If a part of the Agreement is to be sublet, the Consulting 

Engineer/Architect shall either: 

a. Cover all subcontractors in its insurance policies, or 
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b. Require each subcontractor not so covered to secure insurance 

which will protect subcontractor against all applicable hazards or 

risks of loss as and in the minimum amounts designated. 

Whichever option is chosen, Consulting Engineer/Architect shall 

indemnify and hold harmless the City as to any and all damages, claims or 

losses, including attorney's fees, arising out of the acts or omissions of its 

subcontractors. 

9. Railroad Protective Liability 

(Additional requirement applicable when working on railroad property.) 

Named Insured:    Applicable Railroad 

Limits - Bodily Injury & Property Damage: Per Railroad Requirements 

10. Aircraft Liability 

(Additional requirement applicable for aerial photograph or contract involving any 

use of aircraft.) 

Limits- Single Limit Bodily Injury; Including Passengers; and Property 

Damage: 

$ 1,000,000 Each Occurrence 

Coverage must include all Owned, Hired and Non-Owned Aircraft. 

Policy MUST include the following condition: 

Name City of Overland Park as "Additional Insured" on the hired and non-

owned Aircraft Liability. 

E. INDEMNITY 

1. Definition:  For purposes of indemnification requirements, the term "Loss" shall 

have the meaning set forth as follows: 

"Loss" means any and all Loss, damage, liability or expense, of any 

nature whatsoever, whether incurred as a judgment, settlement, penalty, fine or 

otherwise (including attorney's fees and the cost of defense), in connection with 

any action, proceeding, demand or claim for injury, including death, to any 

person or persons or damages to or Loss of, or Loss of the use of, property of 

any person, firm or corporation, including the parties hereto, which arise out of or 

are connected with, or are claimed to arise out of or be connected with, the 

performance of this Agreement whether arising before or after the completion of 

the Engineering/Architectural Services required hereunder. 

2. Indemnity:  For purposes of this Agreement, Consulting Engineer/Architect 

hereby agrees to indemnify, defend and hold harmless the City, its employees 

and agents from any and all Loss where Loss is caused or incurred or alleged to 
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be caused or incurred in whole or in part as a result of the negligence or other 

actionable fault of the Consulting Engineer/Architect, its affiliates, subsidiaries, 

employees, agents and subcontractors/assignees and their respective servants, 

agents and employees. 

It is agreed as a specific element of consideration of this Agreement that 

this indemnity shall apply notwithstanding the joint, concurring or contributory or 

comparative fault or negligence of the City or any third party and, further 

notwithstanding any theory of law including, but not limited to, a characterization 

of the City's or any third party's joint, concurring or contributory or comparative 

fault or negligence as either passive or active in nature; provided, however, that 

the Consulting Engineer/Architect's obligation hereunder shall not include 

amounts attributable to the fault or negligence of the City or any third party for 

whom the Consulting Engineer/Architect is not responsible. 

In the case of any claims against the City, its employees or agents 

indemnified under this Agreement, by an employee of the Consulting 

Engineer/Architect, its affiliates, subsidiaries, or subcontractor/assignees, the 

indemnification obligation contained in this Agreement shall not be limited by any 

limitation on amount or type of damages, compensation or benefits payable by or 

for the Consulting Engineer/Architect, its affiliates, subsidiaries, or 

subcontractor/assignees, under workers' compensation acts, disability benefit 

acts, or other employee benefit acts. 

F. AFFIRMATIVE ACTION/OTHER LAWS 

1. During the performance of this Agreement, the Consulting Engineer/Architect 

agrees that: 

a. Consulting Engineer/Architect shall observe the provisions of the Kansas 

Act Against Discrimination (K.S.A. 44-1001 et seq.) and shall not 

discriminate against any person in the performance of work under the 

present contract because of race, religion, color, sex, disability, national 

origin, ancestry or age; 

b. in all solicitations or advertisements for employees, the Consulting 

Engineer/Architect shall include the phrase, "equal opportunity employer," 

or a similar phrase to be approved by the Kansas Human Rights 

Commission (“Commission”); 

c. if the Consulting Engineer/Architect fails to comply with the manner in 

which the Consulting Engineer/Architect reports to the Commission in 

accordance with the provisions of K.S.A. 44-1031 and amendments 
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thereto, the Consulting Engineer/Architect shall be deemed to have 

breached the present Agreement and it may be canceled, terminated or 

suspended, in whole or in part, by the City; 

d. if the Consulting Engineer/Architect is found guilty of a violation of the 

Kansas Act Against Discrimination under a decision or order of the 

Commission which has become final, the Consulting Engineer/Architect 

shall be deemed to have breached the present Agreement and it may be 

canceled, terminated or suspended, in whole or in part, by the City; and 

e. the Consulting Engineer/Architect shall include the provisions of 

subsections (a) through (d) in every subcontract or purchase order so that 

such provisions will be binding upon such subcontractor or vendor. 

The provisions of this Section shall not apply to a contract entered 

into by a Consulting Engineer/Architect: 

 who employs fewer than four employees during the term of 

such contract; or 

 whose contracts with the City cumulatively total $5,000 or less 

during the fiscal year of the City. 

2. The Consulting Engineer/Architect further agrees that the Consulting 

Engineer/Architect shall abide by the Kansas Age Discrimination In Employment 

Act (K.S.A. 44-1111 et seq.) and the applicable provision of the Americans With 

Disabilities Act (42 U.S.C. 12101 et seq.) as well as all other federal, state and 

local laws, ordinances and regulations applicable to this Project and to furnish 

any certification required by any federal, state or local governmental agency in 

connection therewith. 

G. ENTIRE AGREEMENT 

This Agreement constitutes the entire agreement between the parties and supersedes 

all prior agreements, whether oral or written, covering the same subject matter.  This Agreement 

may not be modified or amended except in writing mutually agreed to and accepted by both 

parties to this Agreement. 

H. APPLICABLE LAW 

This Agreement is entered into under and pursuant to, and is to be construed and 

enforceable in accordance with, the laws of the State of Kansas. 

I. ASSIGNMENT OF AGREEMENT 

This Agreement shall not be assigned or transferred by Consulting Engineer/Architect 

without the written consent of the City. 
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J. NO THIRD PARTY BENEFICIARIES 

Nothing contained herein shall create a contractual relationship with, or any rights in 

favor of, any third party. 

K. INDEPENDENT CONTRACTOR 

The Consulting Engineer/Architect is an independent contractor and as such is not an 

agent or employee of the City. 

L. WORK PRODUCT FORMAT 

1. Project Drawings:  Project drawings which are developed by Consulting 

Engineer/Architect through the use of a Computer Aided Drafting (CAD) System 

shall be made available to City by providing a Microsoft compatible compact disc.  

However, due to the potential that the information set forth on the electronic 

media (disk) can be modified by City, or City consultants, unintentionally or 

otherwise, Consulting Engineer/Architect shall remove all indices of its 

ownership, professional corporation name, seal, and/or involvement from each 

electronic display.  For documentation purposes, two sets of an original 

electronic media (disk) and two (11" x 17" size or larger) duplicate hard copy sets 

will be prepared.  One set will be given to City and one set will be retained by 

Consulting Engineer/Architect.  If City provides such electronic media (disk) to 

others for any purpose, City shall require the electronic media (disk) to be 

returned to City upon completion of such use.  City recognizes that use of such 

electronic media (disk) will be at City's sole risk and without any liability risk or 

legal exposure by Consulting Engineer/Architect. 

2. Project Documentation:  All documentation provided to the City other than Project 

drawings shall be furnished on a Microsoft compatible compact disc. 

3. "Record" Drawings:  Following construction, City will provide copies of changes 

and alterations made in the field during construction to Consulting 

Engineer/Architect to provide "record" drawings, unless Consulting 

Engineer/Architect has provided a floppy disk to City on which City can make 

changes.  Consulting Engineer/Architect has the right to rely on the information 

provided by the City in preparing such documents, and shall have no 

independent duty to verify its accuracy. 

M. FEDERAL LOBBYING ACTIVITIES 

(Only applies to projects receiving federal funds via the City) 

31 USCA Section 1352 requires all subgrantees, contractors, subcontractors and 

consultants who receive federal funds via City to certify that they will not use federal funds to 

pay any person for influencing or attempting to influence a federal agency or Congress in 
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connection with the award of any federal contract, grant, loan or cooperative agreements.  In 

addition, contract applicants, recipients and subrecipients must file a form disclosing any 

expenditures they make for lobbying out of non-federal funds during the contract period. 

Necessary forms are available from the City's Project Manager and should be returned 

to City with other final contract documents.  It is the responsibility of Consulting 

Engineer/Architect to obtain executed forms from any of its subcontractors who fall within the 

provision of the Code and to provide City with the same. 

N. COVENANT AGAINST CONTINGENT FEES 

Consulting Engineer/Architect warrants that he/she has not employed or retained any 

company or person, other than a bona fide employee working for Consulting Engineer/Architect, 

to solicit or secure this Agreement, and that he/she has not paid or agreed to pay any company 

or person, other than a bona fide employee, any fee, commission, percentage, brokerage fee, 

gifts, or any other consideration contingent upon or resulting from the award or making of this 

Agreement.  For breach or violation of this warranty, City may terminate this Agreement without 

liability or may, in its discretion, deduct from the contract price or otherwise recover the full 

amount of such fee, commission, percentage, brokerage fee, gift or contingent fee. 

O. COMPLIANCE WITH LAWS 

Consulting Engineer/Architect shall abide by all applicable federal, state and local laws, 

ordinances and regulations applicable to the Engineering/Architectural Services or the Project at 

the time Services are rendered.  Consulting Engineer/Architect shall secure all occupational and 

professional licenses and permits from public and private sources necessary for the fulfillment of 

his/her obligations under this Agreement. 

P. TITLES, SUBHEADS AND CAPITALIZATION 

Title and subheadings as used herein are provided only as a matter of convenience and 

shall have no legal bearing on the interpretation of any provision of this Agreement.  Some 

terms are capitalized throughout this Agreement but the use of or failure to use capitals shall 

have no legal bearing on the interpretation of such terms. 

Q. SEVERABILITY CLAUSE 

Should any provision of this Agreement be determined to be void, invalid, unenforceable 

or illegal for whatever reason, such provision(s) shall be null and void; provided, however, that 

the remaining provisions of this Agreement shall be unaffected thereby and shall continue to be 

valid and enforceable. 

R. TERM 

The initial term of this Agreement is for two (2) year(s) commencing on the date set forth 

below.   
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S.  CASH BASIS/BUDGET 

Notwithstanding anything contained in the Agreement to the contrary, it is understood 

and agreed by the parties hereto that City is obligated only to pay periodic payments or monthly 

installments under the Agreement as may lawfully be made from funds budgeted and 

appropriated for such purpose during the City’s then current budget Year (i.e. January 1 to 

December 31) or from funds made available from any lawfully operated, revenue producing 

source.  Should City fail to budget, appropriate or otherwise make available funds for payments 

due under the Agreement in any budget year, the Agreement shall be deemed terminated on 

the last day of the then current budget year for which appropriations were received without 

penalty or expense to the City of any kind whatsoever, except as to the portions of the recurring 

charges herein agreed upon for which funds have appropriated and budgeted or are otherwise 

made available.  City agrees to notify contractor of such termination, which shall not constitute a 

default under the Agreement, at least sixty (60) days prior to the end of the City’s then current 

budget year. 

 

EXECUTION OF CONTRACT 

 The parties hereto have caused this Agreement to be executed in triplicate this _____ 

day of ________________________, 2014. 

 

CITY OF OVERLAND PARK, KANSAS   PARSONS BRINCKERHOFF 
 
 
             
Carl Gerlach, Mayor     Raja Govindaswamy 

Vice President/Sr. Area Manager 
 

 
ATTEST: 
 
 
  
Marian Cook, City Clerk 
 
 
APPROVED AS TO FORM: 
 
 
   
Tammy M. Owens 
Deputy City Attorney 
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Exhibit A 
Basic Services and Other Matters 

 

Scope of project: This project includes design, plans, and specifications to be used for 
construction of 2015 Major Storm Sewer Repair – 87 th Street, US-69 to Antioch Road (MS-
1267) for the City of Overland Park (City).  The existing storm sewer system to be included 
within this project is described below:  

Study Area : This project involves the replacement of approximately one mile of failing 
corrugated metal pipe along 87th Street from US-69 to Santa Fe Drive, and Santa Fe 
Drive between 87th Street and Antioch Road.  The project includes evaluating pipe 
capacity and designing the replacement of pipes and adjacent structures.  See attached 
Exhibit C  for study limits. 

The Consulting Engineer shall furnish and perform the various professional duties and services 
required for the construction of the Project in accordance with all tasks listed in the current City 
of Overland Park Project Procedures Manual. 

 
General Design Requirements  
All plan development stages shall be completed no later than the current project schedule’s due 
dates as issued by the City, exclusive of delays beyond the consultant’s control.  The consultant 
shall submit to the City progress reports at monthly or at mutually agreed intervals in conformity 
with the official project schedule.  
 
The consultant shall design the Project in conformity with the City’s Design and Construction 
Standards 2013 Edition, the City’s Project Procedures Manual, and the current version of the 
Manual on Uniform Traffic Control Devices (MUTCD) as adopted by the City. 
 
The Design plans shall be signed and sealed by the licensed professional engineer responsible 
for the preparation of the design plans.  Rights of way descriptions shall be signed and sealed 
by the licensed land surveyor responsible for the preparation of the rights of way descriptions. 
 
General Survey Requirements: 
 
Vertical Control: 
Elevations for plans must be obtained from a benchmark on the Johnson County Vertical 
Control Network.  Show the datum benchmark and elevation of the datum benchmark on the 
plans. 
 
Horizontal Control: 
Section Corner and quarter section corner locations must be referenced to the Johnson County 
Horizontal Control Network.  As part of the design survey all Section Corners and Quarter 
Section Corners within the project area and others used for project control must be located, 
reference and state plane coordinates determined with GPS equipment.  The coordinates and 
referenced ties shall be shown on the plans and the standard corner reference report submitted 
to the Kansas State Historical Society, the County Engineer, and cities project engineer within 
30 days of the survey as required by state law.  If a Johnson County Horizontal Control marker 
may be damaged by construction the County public works department should be notified prior to 
the bid letting. 
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Plan Notes - Johnson County Control Bench Marks: 
Any Johnson County Benchmarks, Johnson County Horizontal Control monuments and any 
Section Corner and Quarter Section Corners within the area surveyed for the project will be 
shown on the plans.  All bench marks and section and quarter section corners and property pins 
within the construction limits shall include a note for the re-establishment of the monuments. 
 
Hazardous Materials 
It is acknowledged by both parties that the Consulting Engineer’s scope of services does not 
include any services related to hazardous or toxic materials.  In the event the Consulting 
Engineer or any other party encounters hazardous or toxic materials at the project site, or 
should it become known in any way that such materials may be present at the project site or any 
adjacent areas that may affect the performance of the Consulting Engineer’s services, the 
Consulting Engineer may, at its option and without liability for consequential or any other 
damages, suspend performance of services on the project until the City retains, at their cost, 
appropriate specialist consultant(s) or contractor(s) to identify, abate and/or remove the 
hazardous or toxic materials. 
 
Task I. Preliminary Design 

1.01 Data Collection. 

A. Attend pre-design meeting. 

B. Develop detailed design schedule in a form acceptable to the City.  Submit copy 
to City, and provide digital updates at scheduled progress meetings.  Include at 
least the following benchmarks: 

1. Survey complete. 

2. Data collection complete. 

3. Preliminary plans complete. 

4. Preliminary plans to all utilities. 

5. Field check complete. 

6. Legal descriptions to City. 

7. Neighborhood meetings. 

8. All other agency permit applications submitted. 

9. Final plans submitted for review. 

10. Project ready for bid. 

C. Schedule and coordinate project activities with the City when applicable. 

D. Field data collection: 

1. Establish land corners. 

2. Field surveys (notify property owners using door hangers prior to beginning 
field survey). 

3. Contact utilities and field locate all utilities that respond and mark their 
facilities. Coordinate and survey pot-hole information for critical utility 
locations. Pot-hole survey coordination (up to 12 hours) and services (up to 5 
locations) is included in this scope of services. If additional coordination time 
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or pot-holes are required, the work will be done under a supplemental 
agreement. 

4. Contact homes associations property owners, field locate all irrigation 
systems. 

5. Set control points for project baseline. 

E. Ownership and abutting property information: 

1. Secure plats. 

2. Obtain ownership information. The Consulting Engineer shall contract with a 
City approved title company for ownership information investigations.  The 
costs associated with ownership information investigations shall be paid by 
the Consulting Engineer to the title company.  This cost shall be included in 
the total compensation fee as outlined in Section II of the Engineering / 
Architectural Services Agreement. 

a. Provide spreadsheet related to ownership including: 
i. Owner Name 
ii. Address 
iii. Site Address 
iv. Easements 
v. Square Footage 

b. Title information to be provided in electronic format. 

3. Collect record drawings on abutting projects and subdivisions. 

1.02 Prepare base map at a scale of 1”=20’ showing both contours at 1 foot  intervals and 
property lines. 

1.03 Prepare preliminary plans: 

A. Cover sheet. 

B. Preliminary survey reference sheet 

C. Surface drainage design. 

1. Drainage area maps. 

2. Pavement spread calculations. 

3. Inlet and other structure design calculations. 

4. 10 and 100 year hydraulic grade calculations. 

D. Plan and pipe profile sheets. 

1. Plan scale = 1”=20’  

2. Profile scale H = 1”=20’ ; V = 1”=5’  

3. Base mapping registered to the base lines of the proposed improvements. 

4. Owner information, including subdivision names and lots, and situs 
addresses. 

5. Location of existing utilities and underground facilities. 

E. Preliminary construction grading limits 
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F. Prepare an analysis of the construction phasing and traffic control needs to 
maintain acceptable access to the existing land uses along the project corridor. 

G. Preliminary designs for structural elements and connections. 

1.04 Submit preliminary plans and opinion of probable project costs itemized by unit of 
work, including contingency, to the City.  

1.05 Utility Coordination including submit preliminary plans to utility companies for their 
use in preparing for relocations and meet with utility companies to coordinate 
relocation as necessary.  Provide electronic base maps to all utilities for their use in 
developing relocation plans. Two (2) general meetings and ten (10) individual 
meetings with respective utilities are included in this scope of services. 

1.06 Meet with City monthly or as necessary in connection with such preliminary work.  
Eight (8) meetings are included in this scope of services. 

1.07 Field Check to be performed with representatives of the Consulting Engineer and the 
City at the project site with appropriate detailed plans. 

1.08 Right-of-way and easements. 

A. Describe right-of-way and easements necessary to complete project. 

1. Furnish legal descriptions sealed by an RLS licensed in the state of Kansas.  
Legal descriptions are also to be provided in a digital format compatible with 
Microsoft Word 2003. 

2. Furnish necessary title information. 

3. Maps and sketches as follows: 

a. Plan and profile sheets showing existing and proposed right-of-way and 
easement limits. 

b. Individual drawings of takings, for each ownership, including: 

(1) Title block. 

(2) Ownership boundaries. 

(3) Existing rights-of-ways and easements. 

(4) Existing landmarks items protected or removed by the project (trees, 
buildings, fences, shrubs, landscape beds, etc).   

(5) Proposed takings identified with text and graphically. 

(6) Legend for taking type. 

(7) Graphical scale and north arrow. 

(8) Ownership information. 

B. The Consulting Engineer shall stake in the field the location of rights-of-way 
and/or easements prior to acquisition and construction as requested by the City. 

1.09 Public Information:  
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A. Prepare for and attend two (2) neighborhood meetings with residents and 
affected businesses in the area to explain the project and to receive public 
comments at a time and place arranged for by the City. 

1. Prepare exhibits, including preliminary plans (showing right-of-way taking and 
easements). 

2. Have persons available to explain the proposed work and to answer 
questions. 

B. The Consulting Engineer will be available to meet with City staff and concerned 
property owners and businesses as directed by the City to discuss the project at 
any time throughout the project.  Ten (10) meetings are included in this scope of 
services. 

1.10 Permitting. 

A. Prepare the necessary plans and applications for permit submission to and 
approval of: 

1. Overland Park. 

a. Land Disturbance/Site Development 

2. State including but not limited to: 

a. Kansas Department of Health and Environment – NOI for Discharge of 
Stormwater Runoff from Construction Activities   

 
Task II. Final Design 

2.01 Prepare detailed plans and specifications. 

A. Cover sheet. 

B. Surface drainage design. 

1. Drainage area maps. 

2. Pavement spread calculations. 

3. Inlet and other structure design calculations. 

4. 10 and 100 year hydraulic grade calculations. 

D. Plan and pipe profile sheets with general notes. 

1. Plan scale = 1”=20’  

2. Profile scale H = 1”=20’ ; V = 1”=5’  

3. Base mapping registered to the base lines of the proposed improvements. 

4. Owner information, including subdivision names and lots, and situs 
addresses. 

5. Location of existing utilities and underground facilities. 

E. Survey reference and easement layout with property lines and owner information. 

F. Traffic control plan and construction phasing for each phase of the project. 

G. Stormwater Pollution Prevention Plan (SWPP), including erosion and sediment 
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control plans.  Plans shall conform to OP design checklists and requirements.  
SWPPP shall follow Overland Park template and conform to KDHE requirements.  
Provide 2 copies of SWPPP notebook to the City at time of bidding. 

H. Permanent erosion control including seeding/sodding plan and landscape 
replacement schedule, may be included on SWPPP plans. 

I. Standard and special detail sheets. 

J. Quantity takeoffs, summary of quantities and recapitulation sheet. 

2.02 Project Manual. 

A. Review technical specifications provided by the City and provide written 
modifications specific to project. 

B. City will provide front end documents and compile manual for reproduction. 

C. Reproduce project manual per requirements of City. 

2.03 Schedule and attend utility coordination meetings. Two (2) General Meetings and ten 
(10) individual meetings with respective utilities are included in this scope. 

2.04 Prepare a detailed opinion of probable cost.   

A. Include an appropriate contingency. 

B. Estimate time required to complete construction. 

C. Provide input to the City regarding forms for: 

1. Proposals. 

2. Construction contracts. 

3. Bonds. 

2.05 Submit Plans, Specifications and Engineers Estimate to City in reproducible form. 

A. At the completion of the project, furnish to the City the CAD drawings of the 
project in the Consulting Engineer’s digital format and TIFF images in 
compressed CCITT, group 4 at 200 dpi format for the City’s future use.  The 
record contract documents for the project will be the original sealed drawings. 

B. Provide bid sets via Kelly Imaging electronic plan room. 

C. Provide plans and specifications in both hard copy and electronic (.pdf) format to 
Plan Rooms. 

2.06 Furnish Six (6) copies of detailed plans and specifications. 

A. Plan sets will be prepared in half size (11”x 17”). 

B. These plans are to be furnished at no additional cost, and are separate from 
those sold to prospective bidders. 

2.07 Meet with City monthly or as necessary during preparation of detailed plans.  Eight 
(8) meetings are included in this scope of services. 

 
Task III. Bidding 

3.01 Prepare and provide plans and specifications to bidders at cost to recover expenses 
of duplication and handling. 
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3.02 Attend bid letting. 

3.03 Consult with and advise the City as to the acceptability of substitute materials and 
equipment when substitution prior to the award of the contract is allowed in the 
bidding documents. 

3.04 Consult with and advise the City as to the acceptability of subcontractors and others 
proposed to do work by the general contractor. 

3.05 Prepare written addenda to the bidding documents as required and or requested. 

3.06 Assist the City in analyzing bids and making recommendation for award of the 
construction contract. 

3.07 Prepare bid tabulation in printed and MS Excel format. 

3.08 Arrange for, attend, and prepare meeting minutes for a pre-bid conference. 

3.09 Arrange for, attend, and prepare meeting minutes for a pre-construction conference 
with City representatives, the successful bidder, and utility companies. 

 
Task IV. Construction Services 

4.01 Prepare for and attend Public Information Meeting to introduce Contractor and 
discuss schedule at a time and place arranged for by the City. 

4.02 Be available for discussion and consultation during the construction phase, but 
construction observation will be the responsibility of the City of Overland Park.  Ten 
(10) meetings are included in this scope of services. 

4.03 Review shop drawings for major structures, as requested, and be available for 
consultation with the City during construction.  Review of shop drawings is only for 
general conformance with the design concept of the project.  The review is not for 
the purpose of determining the accuracy and completeness of details or verifying 
dimensions and quantities.  The approval of the shop drawings does not indicate 
approval of Contractor’s means and methods, technique, sequence or safety 
precautions and procedures 

4.04 Prepare plan revisions as necessitated by conditions encountered in the field during 
construction, with the exception of traffic control plans. 

4.05 Participate in final walk through inspection. Does not include meeting minutes or 
preparing “punch list”. 

4.06 Prepare final record drawings which reflect: 

A. All change orders. 

B. Minor design changes. 

C. Changes made in the field by City representatives and are marked on the 
construction plan set. 

D. Submit updated CAD drawings and TIFF images of the revised sheets. 

4.07 Attend weekly construction progress meetings as directed by the City.  Forty (40) 
meetings are included in this scope of services. 
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Completion Time : 

Task I Preliminary Design -  The Consulting Engineer hereby agrees to complete the 
preliminary plans suitable for a public information meeting including easement and right-of-way 
descriptions and drawings as listed above by July 31, 2014. 

Task II Final Design - The Consulting Engineer hereby agrees to complete all work necessary 
to and including preparation of final plans as listed above by December 31, 2014. 

Task III Bidding - The Consulting Engineer hereby agrees to complete all work necessary for 
bidding assistance as listed above by March 31, 2015. 

Task IV Construction Services - The Consulting Engineer hereby agrees to complete all work 
necessary for construction services as listed above by December 31, 2015.  
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