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Keith Copaken
Principal, Copaken Brooks

 

 

October 29, 2021 
 
 
Kate Gunja 
Assistant City Manager, City of Overland Park 
8500 Sante Fe Drive 
Overland Park, Kansas 66212 
 
Dear Kate: 

Thank you for the opportunity to submit our response to the request for proposals regarding 
the Overland Park Farmers’ Market Project. Copaken Brooks has a deep rooted relationship with 
Overland Park’s strategic growth dating back to the paving of College Boulevard. 

Principals of our company have led significant business efforts, including the Sprint World 
Headquarters Campus location, the development of Oak Park Mall, and Nordstrom’s addition 
to Oak Park Mall, to name a few.  Additionally, Copaken principals have consistently served on 
and lead numerous civic and business initiatives, including serving as Chair of the Chamber of 
Commerce. 

As a full-service commercial real estate firm with nearly 100 years of experience changing the 
landscape of Kansas City, we excel in developing unique ground-up development and infill 
“placemaking” projects. Our legacy and success result from envisioning and creating a number of 
signature projects in Overland Park and the KC Metro. 

The development team of Copaken Brooks, McCownGordon, and PGAV have a strong history 
in transformational renovation projects, with extensive experience and expertise, including 
programming and planning, design, and technical implementation in both ordinary and complex 
conditions. 

Our approach to development, partnership, and civic projects is long-standing and based on 
listening, contributing, and consensus-building. Legacy projects and memorable places are not the 
results of one individual; they result from a joint vision of communities, city officials, developers, and 
end-users that share a common purpose. While each undoubtedly has its objectives and priorities, 
the joint vision unifies the group and enables success.

Our attached qualifications provide an in-depth look at how we will work together to provide a 
unique and creative solution for the Farmers’ Market project. We are fully committed to the goals 
of creating the next generation Farmers’ Market and continuing the revitalization of downtown 
Overland Park. Keith Copaken will serve as your principal in charge and will be your direct point of 
contact for the proposal.

We look forward to continuing the conversation and showcasing our team and processes to you.

Sincerely,

Copaken Brooks

Chris Tschirhart, 
VP - Construction & Development, Copaken Brooks
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“To have a construction manager overseeing all work was essential to 
the successful completion of the project. Copaken Brooks was able to 
provide insight into the private development schedule and potential 
conflicts so that the overall development schedule was met.”

- Tim Green, Lenexa’s City Engineer and Deputy Director for Community Development

DEVELOPMENT TEAM
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Project Team
The Farmers’ Market development team consists of the Developer, Copaken Brooks, PGAV Architects, and 
McCownGordon Construction. Each firm has been honored to have been entrusted time and again to lead and deliver 
projects for our cities and communities. This team offers a depth of specialized expertise and project experience 
relevant to your vision for this development. We will bring this experience to bear on your project with a seasoned 
team of professionals who are familiar with the unique considerations of a Farmers’ Market project. 

DEVELOPMENT TEAM

Copaken Brooks

Keith Copaken is one of the firm’s principals and provides project leadership. His track record for developing first-
class real estate projects in Kansas City is unparalleled, emphasizing suburban downtown projects. He is the principal 
in charge of the master development of City Center Lenexa and has led many of the region’s community-driven 
projects from project inception to completion.

Chris Tschirhart, LEEP AP will be the day-to-day project team lead. Chris is a seasoned Vice President of Construction 
and Development at Copaken Brooks with extensive real estate and construction experience on projects of similar 
magnitude to the Overland Park Farmers’ Market Project. He will serve as the point-of-contact as project manager.

PGAV Architects

Steve Troester, AIA LEED AP will provide executive leadership to the design team and will be involved in all facets 
of the project. Steve’s exceptional communication and design skills, combined with his ability to define and solve 
problems, allow him to effectively lead the project team and stakeholder groups through the exploration, design and 
consensus building process. 

Jennifer Goeke, RA will serve as the team’s Project Manager and the City’s day to day point of contact for project 
coordination and information sharing. She will be responsible for organizing the team and making sure the assignments 
run smoothly from start to finish.  

Chris Busch, RA is a licensed architect and brings a unique, creative energy to the design team. His experience includes 
diverse assignments on municipal and civic projects from the definition stage through Construction Administration and 
Project Close Out. As Project Architect, Chris will lead the development of the design and construction documents, 
coordinating closely with the consultant team and Jennifer Goeke, PGAV’s Project Manager.

McCownGordon

Chris Vaeth, DBIA LEED AP focuses on corporate/development projects and leverages his background as a 
preconstruction executive and operations leader. Chris has a long standing working relationship with the City having 
successfully completed six projects in collaboration. He provides teams overall leadership to create significant value 
for clients and drive more ROI. He will be involved in the project early to set the team up for success in finding project 
solutions for the City of Overland Park.

Shawn Cross has managed budget solutions for many development and civic clients throughout his career. He has 
developed and led teams in numerous states and is comfortable working in a diverse market mix. He’s seen first hand 
the value preconstruction and early collaboration brings to owners, which is why he excels working with multiple 
stakeholders on challenging programs. His primary goal aside from building genuine relationships is to uncover 
creative budget solutions while supporting a robust team of estimators.
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Copaken Brooks
Established in 1922, Copaken Brooks is a full-service commercial real estate firm headquartered in Kansas City and 
serving national clients, tenants and investors. Copaken Brooks has provided development and construction services 
that align with the vision for the Overland Park Farmers’ Market Project. We have developed more than 20 million 
total square feet of urban and SUBurban projects nationwide, and we maintain our national client base, providing 
expert representation and advisory services for tenants, landlords, corporations, investors, and developers throughout 
the United States. Our full array of real estate development services – including project management, construction 
management, leasing, accounting, financing, and public investment – will take the Overland Park Farmers’ Market 
Project from design to occupancy. 

Copaken Brooks develops unique “places” where people want to live, work and play. We are placemakers. Placemaking 
is part of our development philosophy and approach to creating dynamic commercial and public purpose projects. It 
starts with listening to the community and stakeholders to understand and create a joint vision and build consensus. 
Ultimately leading to a memorable place of civic pride; a gathering place that is uniquely its own and reflective of the 
community it serves.

Relevant Experience
Copaken Brooks has a strong track record of innovative and award-winning development projects. Below highlights 
our “iconic” developments that have helped shape the City’s they are in:

DEVELOPER, COPAKEN BROOKS

Lenexa City 
Center
> Lenexa, Kansas

A result of a community-driven planning process, Vision 2020, Lenexa City Center is 
Lenexa’s new downtown. The project is a 69-acre mixed-use development located 
at the southwest quadrant of I-435 & 87th Street Parkway. When fully developed, 
the development will consist of more than 2 million square feet, including civic 
components for the City of Lenexa, Public Library, Recreation Center, nearly 1 
million square feet of office and retail, and 375 residential units. Currently, the 
project has 1,600,000 square feet completed. The Lenexa Civic Campus parking 
garage was designed to provide a space for the Lenexa Farmers’ Market on the 
first floor.

Mayor Mike Boehm City of Lenexa, Kansas
913.477.7567 | mboehm@lenexa.com

Eric Wade City of Lenexa, Kansas
913.271.0730 | eric.wade@gmail.com

Historic Corrigan 
Station, Corrigan 
Station II, ParC
> Kansas City, Missouri

Located in the heart of the Crossroads Arts District, the 123,000 SF Corrigan 
Building is rich with Kansas City history. The building was completed in 1921 and 
played a prominent role in the growth of Kansas City for nearly 50 years. Together 
with 3D Development, Copaken Brooks saw the building’s potential to become a 
hub of activity, with its ideal location near the streetcar route. The development 
and design team mindfully approached the renovation to integrate sustainable 
strategies whenever possible, which extended Corrigan Station’s useful life with 
energy-efficient systems, healthy interior materials, and a solar canopy. Phase Two 
of Corrigan Station added a new 23,000 SF office building, parking garage, and 
first-floor bank along the Kansas City streetcar route. Finally, the Corrigan ParC 
is a gathering green space between the two buildings and houses a fast-casual 
restaurant, SAUCED. 
Paul Holewinski City of Lenexa, Kansas
816.412.6082 | pholewinski@dfckc.com

Larkin O’Keefe MedTrak Services
913.279.0396 | lokeefe@triahealth.com
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ARCHITECT, PGAV

PGAV Architects
PGAV is a nationally and globally recognized multidisciplinary planning and design practice specializing in architecture, 
destination consulting and urban planning. For over 55 years, the firm has successfully guided its clients through the 
creative process of discovery, strategic planning, design, and implementation to create road maps for the future, 
benchmark high performance facilities, and landmark destinations inspired by the uniqueness of each client and 
place, and in the firm’s belief that planning and design can be transformative—empowering people, organizations 
and communities.

• PGAV Architects is national leader in the planning and design of next generation facilities that advance our 
clients’ missions in a rapidly changing world. 

• PGAV Planners is a global leader in planning, design, and development consultation to public, corporate, and 
institutional clients. The practice has created unique approaches and solutions to community planning and 
development issues, and orchestrated public/private partnerships to address redevelopment challenges.

PGAV’s civic portfolio includes projects with over 450 communities and municipalities. The firm’s partnerships with 
municipal clients have resulted in award winning civic centers, recreation centers, golf clubhouses and parks facilities 
which are welcoming, engender a sense of community pride, and support each client’s mission and strategic goals. 

Relevant Experience
PGAV’s civic portfolio includes projects with over 450 communities and municipalities. The firm’s partnerships with 
municipal clients have resulted in award winning civic centers, recreation centers, golf clubhouses and parks facilities 
which are welcoming, engender a sense of community pride, and support each client’s mission and strategic goals. 
Below highlights the most relevant project experience:

Sykes/Lady 
Clubhouse
> Overland Park, Kansas

PGAV assisted the City of Overland Park with development of a vision, detailed program, 
and award-winning design for the new “Club 27” at Sykes/Lady Overland Park Golf 
Course known as the most-played course in the Kansas City metro area. This destination 
project realizes a vision for providing a country club atmosphere and amenities for the 
public with a stunning “open air” full service, restaurant and bar and a complete suite of 
golf patron amenities. The facility was financed totally without tax dollars thru the City’s 
Golf Division Enterprise Fund which is sustained by golf revenues and concessions. Upon 
opening, the project quickly surpassed the City’s expectations. What was conceived as 
an operation to support the golf course, became a new community meeting place, 
known as one of the most popular outdoor dining experiences in Overland Park. “It’s 
been phenomenal. People love it. We could not have asked for anything better.”

Doug Melchior  City of Overland Park, Kansas
913.895.6000 | doug.melchior@opkansas.org

Lenexa 
Civic Center 
Campus
> Lenexa, Kansas

PGAV provided programming, design, construction administration and project closeout 
services for the Lenexa Civic Center. We worked closely with Lenexa Deputy City Manager, 
Todd Pelham, who served as the city’s project manager, to design a new flagship project 
that would attract visitors and be a center of civic pride for the residents of Lenexa. 
The project focused on indoor and outdoor spaces dedicated to gathering, recreation, 
community and civic engagement, and family fun. The scope of the project includes:  
New City Hall and administrative offices, City Council Chambers, Full-Service Recreation 
Center, Outdoor plazas, patios and event spaces, Park College satellite tenant space, 
Public Market restaurant and vendor space, Farmers’ Market, and Parking Garage.

Todd Pelham  Deputy City Administrator, City of Lenexa, Kansas
913-477-7556 | tpelham@lenexa.com
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CONSTRUCTION CONTRACTOR, 
MCCOWNGORDON

McCownGordon
McCownGordon is recognized as one of region’s largest construction firms. We are known for being fast-paced, 
performance-driven and client-focused—while always remaining true to our foundational core values. Our portfolio 
includes some of Kansas City’s highest profile projects, supporting our strategic mission to pursue and construct 
projects that bring more to their surroundings than just bricks and mortar, concrete and steel. We strive to deliver 
projects that are complex and challenging because these types of projects are a hallmark of our firm. 

Our business model is built on delivering value through partnerships and offering an unmatched service our clients 
haven’t experienced before. We deliver our work through an integrated process focused on team chemistry. One 
of our differentiators is that we manage projects with a customer-focused lens. We get to know you and ask you 
questions that deepen our understanding of your needs. Then, we make it our mission to prove the value-driven 
solutions we bring by showing you how our success meshes with yours.

Relevant Experience
As one of the top three construction firms in the region, we are involved in projects ranging from less than $1 million 
to more than $300 million. We offer robust services for new construction, renovations and tenant improvement 
projects for a diverse market mix. Below features the most relevant project experience:

Overland Park 
Arboretum 
Visitors 
Center
> Overland Park, Kansas

The Overland Park Arboretum Visitors Center functions as a multipurpose building 
for the community hosting community events, civic and public meetings, and 
larger social events such as weddings. The innovative design of the Visitors 
Center maximizes natural daylight, energy-efficient MEP systems and is built from 
sustainable construction materials. To overcome a challenging budget and schedule, 
McCownGordon’s preconstruction services and partnership approach allowed the 
City to see this project to fruition. Working closely with the City, design team and 
major trade partners in the preconstruction phase, the team evaluated an extensive 
list of value engineering options and creative cost saving ideas. Team collaboration 
was crucial to the preconstruction success. The project will occur next to the active 
arboretum, therefore, maintaining site safety and cleanliness will be of the utmost 
priority.

Bryan Toben  City of Overland Park, Kansas
(913) 895-6390

Craig Serig  Principal, DLR Group
(913) 897-7811

Independence 
Uptown 
Market
> Independence, Missouri

To serve the need of citizens, and act as a catalyst for future development in 
Independence Square, the City selected the design-build team of McCownGordon 
and Hollis + Miller to provide a year-round multipurpose facility. The space provides 
a permanent home for local Farmers’ and crafters and creates new opportunities 
for community groups to gather. The market will host health and wellness programs 
emphasizing fitness, stress management and more. The venue will be available year 
round to host fairs, festivals and similar events. The facility features a fully enclosed 
pavilion and a stand-alone open-air pavilion to the west eliminating the need for 
vendors to bring their own canopy. Despite an aggressive schedule, challenging 
winter and steel tariffs, the teams integrated collaboration and approach allowed the 
project to come in on budget and schedule. 

Zach Walker  City of Independence, Missouri
(816) 325-7796

Shelli Ulmer  Mackey Mitchell Architects
(816) 442-7700

CONCEPT P
LA

N



9

“The smartest thing we did when we embarked on renovating 
a historic building was engaging Copaken Brooks. Through the 
process they were a trusted advisor and great problem solver.”

- Andy Fromm, Chairman & CEO, Service Management Group

DEVELOPMENT PLAN
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DEVELOPMENT PLAN

Proposed Development Plan
Approximate Total Project Cost: $36,921,000

Overland Park’s downtown has been experiencing an 
extraordinary resurgence over the last decade. With 
each project, downtown gains more momentum. While 
placemaking is never complete, all signs point to the 
new downtown Farmers’ Market mixed-use project as 
an investment that will solidify the district’s viability for 
generations to come. The Farmers’ Market  is a downtown 
Overland Park staple and has been a catalyst for other 
development in the recent past. The Copaken Brooks, 
McCownGordon, and PGAV team has worked hard to 
make the City Market central to this project along with 
other uses that will serve as pillars to further solidify the 
“sense of place.” 

In addition to the Market, the project team plans to 
provide additional office use and much-needed parking 
for the district. A significant amount of multi-family has 
been added to this zone already. To help embellish 
the live, work, and lifestyle uses, we believe the office 
use will provide yet another option for those seeking 
density, walk-ability, and more conveniences nearby. 
Building approximately 80,000 square feet of Class 
“A” office space will draw organizations and businesses 
to downtown, truly adding to the “Central Business 
District.” A shared parking structure along with additional 
on-street options are included in this plan. The garage 
will provide approximately 240 spaces with expansion 
potential. In addition, 27 covered spaces are available at 
the South end of the Farmers’ Market. Approximately 50 
adjacent on-street parking spots have been identified to 
provide more capacity during market days. 

The key lifestyle component of the project is the new 
Farmers’ Market. Like the City, our team wants this to 
continue to be a metropolitan-wide destination by 
expanding its flexibility, days of operation and offerings. 

In addition to its primary use as a market, we also 
envision the enhanced market building to serve as a 
community gathering space, a place to host public and 
private events, and with a solid programming effort - 
become an activated everyday meeting space for coffee, 
lunch, dinner or gathering. The site plan recognizes that 
accessibility is essential, and therefore pays particular 
attention to the transition from Santa Fe to Marty Streets. 

The plan includes outdoor and enclosed market stalls 
to satisfy the desired program element allowing for 
flexibility as Market needs ebb and flow. We also provide 
for temporary tent structures on the easily accessible 
garage roof deck adjacent to Overland Park Drive. This 
feature would allow for growth and flexibility. There is 
a central core set between the market aisles to create 
significant gathering opportunities that we envision as 
an activity zone. This central core has the flexibility to 
be an indoor space, outdoor space, or a combination 
of both. Overland Park Drive could be developed into a 
plaza to accommodate food trucks or programmed for 
other uses. The drive would also remain a throughway 
to allow delivery to the retailers that front Santa Fe on 
non-Market days. The clock tower and adjacent arbors 
along Santa Fe will continue serving as a pocket park 
leading to the market pavilion. Marty Street will become 
an activated streetscape with landscaping, streetlights, 
and opportunities for seating, further enhancing the 
pedestrian experience of downtown Overland Park.

We believe our team has put together a dynamic solution 
that would draw people in seamlessly from all directions. 
We like the variety of uses and the integrated site plan 
allowing a more effortless flow between Santa Fe and 
Marty. If our team is successful, we believe there is an 
additional opportunity with the surrounding properties. 
We want to reserve that conversation with the City until 
after the selection, but we wanted to clarify that we want 
to partner with the City as we explore options for the 
community’s best interest for the future. 

Farmer’s Market Animation Video

Farmers’ Market Animation Video
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SITE PLAN
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MARKET LEVEL PLAN
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DEVELOPMENT SCHEDULE

Farmers’ Market Preliminary Project Schedule

ID Task Name 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24 25 26 27 28

1 Predevelopment & Entitlements

2 Design Process

3     Programming & Schematic Design

4     Community Engagement / Focus Group Meetings

5     Community Engagement / Town Hall Meeting

6     Design Development

7     Preliminary Development Plan Submitted

8     Public Hearing / Neighborhood Meeting Process

9     Construction Documents

10     Planning Commission Meeting

11     City Council Action

12 Permitting

13     Bidding

14     Scoping & Award

15 Construction

16 Site Work: Demolition, Utilites, Earthwork, & Landscaping

17 Foundations (Parking Garage, Office, Farmers' Market)

18 Structures (Parking Garage, Office, Farmers' Market)

19 Enclosures: Envelop & Roof (Parking Garage, Office, Farmers' Market)

20 Rough-In and MEP (Parking Garage, Office, Farmers' Market)

21 Finishes (Parking Garage, Office, Farmers' Market)

22 Project Closeout

23 OP Farmer's Market Move In

Month
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PROPOSED PLAN COMPARED TO 
FULL PARKING 2018 MATRIX

Selection Criteria
Plan Option 2: 

Split Level Garage
Plan Option 3: 
Marty Street

Our Proposed 
Development

Proximity to  
Downtown Core

Expands  
Downtown Parking

Provides Adequate  
Customer Parking

Addresses Slope

Expanded Pavilion

Adds Enclosable Section  
and Retail Storefronts

Cost

Requires Temporary  
Farmers’ Market Relocation

Requires Purchase  
of Private Property

Increases Visibility

Impact on Downtown Retail

Event Space Functionality

Public Transit

Alternative Transportation

Controversy 
*Limited

Farmers’ Market Cost $17,300,000 $6,400,000 $12,944,000

+

+

+

+

+

+

+

+

+

+

+

+

+

-

-

-

+
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“[Copaken Brooks] expeditiously and effectively attacked any and 
all issues, helping to deliver an extremely successful project.”

- Glenn Stephenson, Highwoods Properties

FINANCIAL CAPACITY
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Financial Capacity
Copaken Brooks has successfully developed over 20 million 
square feet of retail, office, industrial, residential, and 
mixed use projects across the country. Currently, Copaken 
Brooks leases and manages over 6,500,000 square feet of 
commercial space, all in the Metro area. Nearly all of which 
was developed by Copaken Brooks.

Our project team’s latest mixed use developments that are 
most similar to the Farmers’ Market redevelopment include:

• Lenexa City Center
• Corrigan Station, Corrigan Station II, the ParC
• Plaza Colonnade and Public Library
• Sykes/Lady Clubhouse
• Lenexa Civic Center Campus
• Overland Park Arboretum Visitors Center
• Independence Uptown Market

Each project is unique and has its own circumstances and public investment structure. The private investment takes 
the form of both equity and debt. Construction Debt generally is in the 80% of cost range. We have numerous 
borrowing relationships with Life Companies such as BB&T (Truist), Barrows (Mass Mutual), ANICO, Principal and 
others. We have numerous borrowing relationships with Banks such as Enterprise Bank, Country Club Bank, Academy 
Bank, and Bank Midwest. The balance of the capital stack is equity and invested directly by principals of Copaken 
Brooks, along with other institutional and/or high net worth real estate investors. Each of our projects are a separate 
investment entity with its own public and private investment. Lately, Copaken Brooks projects have ranged from $25 
million to $65 million, but we have completed numerous projects in the $5-$10 million range, as well as $100-$150 
million range.

Funding Strategy
Funding is specifically addressed in the Sources and Uses in the 
question below.  Project funding is pretty straightforward once 
a project is approved; it is often obtaining the entitlements that 
require the strategy. 

Since this is a public-private partnership and involves a community 
asset, a joint vision is essential. The first step in this strategy is 
to build city and community consensus around a common plan.  
This will require town hall meetings and a number of city staff 
meetings. 

Once consensus is reached, the development plan, entitlements 
and public investment package will require planning commission 
and city council approval; a process in and of itself. 

During such time frame, a lead office tenant must be secured for 
at least half the building.  Once secured, the public and private 
investment is made in accordance with the Sources and Uses 
Plan below.

FINANCIAL CAPACITY
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SOURCES AND USES OF FUNDING

Private Total

TIF - Present Value Financed 
over 20yrs @ 7%  $3,200,000 

Private Debt @ 80%  $16,622,000 

Private Equity  $4,155,000

Total  $23,977,000

Public Total

Approved Contribution  $5,400,000 

Additional Contribution  $7,544,000 

Total  $12,944,000 

PROJECT TOTAL:  $36,921,000

SOURCES USES

Private % Total

Office 100%  $13,268,000 

Interior 100%  $3,600,000 

Parking Garage 50%  $3,342,000 

Farmers’ Market 0%  $-   

Site Development 50%  $1,359,000 

Soft Cost 50%  $2,408,000

Total  $23,977,000

Public % Total

Office 0%  $-   

Interior 0%  $-   

Parking Garage 50%  $3,342,000 

Farmers’ Market 100%  $5,835,000 

Site Development 50%  $1,359,000 

Soft Cost 50% $2,408,000

Total  $12,944,000 

PROJECT TOTAL:  $36,921,000
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FINANCIAL CAPACITY

Ownership and Partnership
Subject to discussion with the City, our initial vision is for the city to own the Farmers’ Market and the parking 
structure. The developer will only own the office building and have a non-exclusive, perpetual easement to use of 216 
parking spaces in the parking structure during business hours. The garage will be open to the public and available 
to the public without cost at all times.  By Overland Park owning the garage, the City owns and controls the public 
asset, which enables parking to be used for broader public purposes and by other downtown visitors and parkers.

A Master Declaration between the City and the developer will tie everything together and ensure that the project 
looks and functions as a cohesive whole.

Economic Development Tools
Nearly all the projects Copaken Brooks is involved with require both public and private investment. Public investment 
can take the form of direct construction of public infrastructures such as streets, utilities, parking. It can also take the 
form of TIF, CID, real estate tax abatements, direct investment in land, or land write downs. 

Specifically, for the Farmers’ Market project, we would initially envision public investment that includes:

• Direct City investment in the Farmers’ Market 

• Direct City investment in certain public infrastructure costs, including one half of the parking cost and one 
half the site work

• TIF Financing that does not include the school district and library district portion of the real estate tax to 
reimburse or bond TIF eligible costs

• IRB’s will be issued to abate the sales tax on construction materials, but for real estate tax abatement 

• City directing its portion of the sales tax generated by the Farmers’ Market to reimburse public costs and 
improvements. Note: not an additional sales tax but utilizing the current and future levies to fund public 
improvements.

It is also important to note that through dialogue and collaboration with the City, additional or alternative economic 
development tools and structures could be identified and used. STAR bonds might be one of those tools we would 
discuss but are not part of this proposal.
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CONTACT:

KEITH COPAKEN
Principal

Copaken Brooks
kcopaken@copaken-brooks.com | P 816.701.5000

CHRIS TSCHIRHART
Vice President, Development and Construction 

Copaken Brooks
ctschirhart@copaken-brooks.com | P 816.701.5000

Farmer’s Market Animation Video
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